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PennDOT NEVI Formula Program Funding Opportunity
Agency: Strategic Development and Implementation Office (SDIO), Pennsylvania Department of 
Transportation (PennDOT)

Action: National Electric Vehicle Infrastructure (NEVI) Funding Opportunity

Summary: The purpose of this notice is to solicit Proposals for PennDOT National Electric Vehicle 
Infrastructure (NEVI) Formula contracts. Funds for the federal fiscal years (FFY) 2023 and 2024 PennDOT 
NEVI Program are to be awarded on a competitive basis to plan, design, construct, operate, and 
maintain Electric Vehicle Supply Equipment (EVSE) sites across Pennsylvania. 

Dates: PennDOT will begin accepting Proposals via the eGrants Public Portal Interface on December 11, 
2023. Proposals must be submitted by 5:00 PM EST on Friday, January 26, 2024, unless extended by 
PennDOT. Late Proposals will not be accepted. 

Addresses: All Proposal materials and attachments are to be submitted electronically via Pennsylvania 
Department of Community and Economic Development’s (DCED) eGrants Public Portal Interface, an 
online submission system used by PennDOT, by an eligible Prospective Contractor (see Section II.A). The 
electronic Proposal through the eGrants Public Portal Interface will be available at: 
https://www.esa.dced.state.pa.us/Login.aspx. The Proposal can be saved at any time and accessed later. 

Accessing the Proposal requires a Keystone Login (https://keystonelogin.pa.gov/Account/Register). If 
the Prospective Contractor already has a Keystone Login, that may be used. Instructions for registering 
for a new Keystone Login are provided on the login page.

For Further Information: Prospective Contractors must contact PennDOT NEVI Program staff via email 
at ra-pdevcorridors@pa.gov for any questions or further information. In addition, PennDOT will 
regularly post answers to questions and requests for clarifications on PennDOT’s website at 
https://www.penndot.pa.gov/ProjectAndPrograms/Planning/EVs/Pages/FAQs.aspx. The deadline to 
submit technical questions regarding this NEVI Funding Opportunity is Monday, December 04, 2023.

Supplementary Information: Each section of this notice contains information and instructions relevant 
to the Proposal process for PennDOT NEVI contracts. All Prospective Contractors shall read this notice in 
its entirety along with the referenced documents, the questions and answers on PennDOT’s NEVI FAQ 
webpage, and any addenda published later to have the information needed to submit eligible and 
competitive Proposals.

Please refer to the appendices to this NEVI Funding Opportunity for definitions of key terms, Proposal 
instructions, the Proposal questionnaire, the scoring rubric, essential EVSE equipment specifications, a 
list of required Proposal materials and Project deliverables, interchange score tables, the required utility 
form, sample cybersecurity clauses, and a sample Agreement containing important legal requirements. 
The terms of the sample Agreement may change before execution.

https://www.esa.dced.state.pa.us/Login.aspx
https://keystonelogin.pa.gov/Account/Register
mailto:ra-pdevcorridors@pa.gov
https://www.penndot.pa.gov/ProjectAndPrograms/Planning/EVs/Pages/FAQs.aspx
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National Electric Vehicle Infrastructure Standards and Requirements (23 CFR Part 680): Pennsylvania's 
NEVI program, and the terms of this document and all others provided along with it, are in conformance 
with Federal law and Federal Highway Administration (FHWA) regulations. On February 15, 2023, FHWA 
issued a Final Rule which “establishes regulations setting minimum standards and requirements for 
Projects funded under the National Electric Vehicle Infrastructure (NEVI) Formula Program and Projects 
for the construction of publicly accessible Electric Vehicle (EV) chargers under certain statutory 
authorities, including any EV charging infrastructure Project funded with Federal funds that is treated as 
a Project on a Federal-aid highway.” The final Federal Rule, along with previous work towards the final 
Federal Rule, may be viewed online through the Federal Rulemaking portal at www.regulations.gov 
using the docket number FHWA-2022-0008. All Prospective Contractors must adhere to all provisions in 
the Federal Rule as well as any additional provisions in this NEVI Funding Opportunity.

All provisions of this NEVI Funding Opportunity, including appendices, that are relevant after the 
submission of a Proposal are included in the sample Agreement (see Appendix XII – Round 1A National 
Electric Vehicle Infrastructure Program Agreement). Exhibits that require signatures must be signed by 
the Prospective Contractor before PennDOT will execute the Agreement. 

Note: PennDOT has retained a consultant to help manage the NEVI Formula Program. References to 
“PennDOT” in this NEVI Funding Opportunity should be read to include PennDOT’s consultant or other 
PennDOT contractors or consultants used to manage the program or perform discrete tasks.

http://www.regulations.gov/
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Section I – Program Description
A. Overview
The Bipartisan Infrastructure Law (BIL) establishes a National Electric Vehicle Infrastructure Formula 
(NEVI Formula) program to provide funding to states to strategically deploy EV charging infrastructure 
and to establish an interconnected network to facilitate data collection, access, and reliability. The BIL 
directs FHWA to apportion NEVI Formula funding among states, including Pennsylvania, on a formula 
basis. Under the formula, Pennsylvania will receive $171.5 million over five years to create an EV 
charging network across the state. 

Future contract opportunities will be released as remaining federal funds are secured for the program. 
The PennDOT vision is to strategically deploy EV sites to support the development of convenient, 
accessible, reliable, and equitable EV charging. Once installed, EV sites are intended to complete a 
network for Electric Vehicle (EV) Direct Current fast charging (DCFC) every 50 miles or less along 
PennDOT’s FHWA Designated EV Alternative Fuel Corridors (hereafter referred to as “AFCs”). The 
PennDOT Electric Vehicle Infrastructure Deployment Plan (Pennsylvania NEVI Plan) and other relevant 
documents regarding this program can be found at the following site: www.penndot.pa.gov/EV - select 
“National Electric Vehicle Infrastructure (NEVI) Formula Program.” 

In the spring of 2023 PennDOT solicited Proposals through the Round 1 NEVI program. During Round 1, 
PennDOT received 271 Proposals from Prospective Contractors and conditionally awarded over 50 
Projects. This current NEVI Funding Opportunity is for Round 1A. The focus of Round 1A is to complete 
the Pennsylvania AFC network. 

B. Program Structure
The federal plan for NEVI-funded Charging Stations includes a phased approach over the five-year 
funding cycle. The first phase (Round 1 and Round 1A) will focus on fully building out the AFCs. Funds 
may not be spent on other sites until all AFCs are fully built out per federal guidelines.

Pennsylvania’s full list of AFCs (as of November 2023) include 11 primary interstates, five auxiliary 
interstates, and portions of four US highways. Each AFC is separated into groups of interchanges (exit 
numbers) and/or arterial segments called Corridor Groups. 

PennDOT has developed an online map showing the 35 Corridor Groups eligible for Round 1A funding, 
which are labeled as Priority I, II, or III. Note that Round 1A Corridor Groups have been modified and are 
different from Round 1 Corridor Groups and only include remaining gap areas.

 Priority I Corridor Groups (14) include interchanges and segments that must have a NEVI-
creditable Charging Station to fill the remaining AFC gaps and reach fully built out status.

 Priority II Corridor Groups (17) include interchanges and segments that are in locations meant to 
add resiliency to the charging network and improve equity.

 Priority III Corridor Groups (4) include an interchange or segment that already has or is adjacent 
to an existing or planned NEVI-creditable Charging Station. Projects in these groups may be 
considered for funding in Round 1A to improve the resiliency and equity of the charging 
network.

http://www.penndot.pa.gov/EV
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It is anticipated that one Candidate Site within each Priority I group will be selected first, followed by 
one site within each of the Priority II groups. Priority III groups as well as additional sites located in 
Priority I and II groups may be selected at PennDOT’s discretion. Corridor Groups and priority levels may 
change in future funding rounds. Please note that all site selection is at the sole discretion of PennDOT.

Round 1A is the first round to include roadways other than controlled-access freeways. For at-grade 
arterials, the corridor is defined by segments instead of interchanges. The segments cover between 1 
and 5 miles of the corridor and usually follow census tract, municipality, or other political or natural 
boundaries. Segments are numbered for the mile-marker on the route nearest to the midpoint of the 
segment.

Within each group, certain interchanges and segments may be deemed ineligible for Round 1A funding 
based on three main reasons:

 If the interchange or segment is already served by a planned NEVI-compliant Charging Station.
 If an interchange is a systems (high-speed) interchange where no arterials exist within one mile 

of the exit ramps.
 If an interchange only serves drivers traveling in one direction.

There are a total of 212 eligible interchanges/segments for consideration in Round 1A. With the 
exception of Turnpike service plaza applications, all applications may only include one Candidate Site. 
Turnpike service plaza applications must include two Candidate Sites, one at a service plaza serving each 
direction of travel. For purposes of Round 1A, the following I-76 / Pennsylvania Turnpike service plazas 
are considered pairs:

 202SP (Blue Mountain) and 219SP (Cumberland Valley)
 250SP (Highspire) and 259SP (Lawn) 

Each Candidate Site will be given a disadvantaged community (DAC) score based on the Census Tract 
where the site is located. An explanation of DAC scores is provided in Appendix VII – Disadvantaged 
Community (DAC) Score and Eligible Interchanges and Segments.

Community outreach and engagement activities will help shape subsequent rounds of funding. After 
AFCs are fully built out, all subsequent rounds of funding will focus on providing Charging Stations in 
communities across Pennsylvania. Focus areas may include disadvantaged communities, central 
business districts, rural town centers, other densely populated areas, and along Routes of Significance, 
as defined in PennDOT’s EV Mobility Plan.

Round 1 and Round 1A are structured to provide incentive for Charging Stations in disadvantaged 
communities through scoring incentives to the greatest practical extent, while meeting the federal 
requirement to achieve AFC build out. Disadvantaged communities will be a central focus of post-AFC 
build out funding rounds when PennDOT has greater flexibility in selecting Project locations.

A screenshot from the online map, Pennsylvania NEVI - Anticipated Funding Round 1A - Eligibility 
Information, is shown below with an inset showing an example of a 1-mile interchange polygon for an 
eligible interchange. Segment polygons have a similar appearance. The legend is also shown, though not 
all legend elements appear on this inset. The Round 1A map is finalized and will not be updated. Any 
newly installed NEVI-creditable stations will not change the map, priority rankings, or scoring process.

https://experience.arcgis.com/experience/6696d9749a124136b9d28a7507f300d5/
https://experience.arcgis.com/experience/6696d9749a124136b9d28a7507f300d5/
https://experience.arcgis.com/experience/6696d9749a124136b9d28a7507f300d5/
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C. Award Information
Total Funding Available
PennDOT has appropriations of $25.4 million for FFY 2022, $36.5 million for FFY 2023, and $36.5 million 
for FFY 2024, for a total of $98.4 million currently available through the PennDOT NEVI Formula 
program.  $34.8 million is already committed to Round 1 awards. Some of the remaining amount may be 
used for labor and workforce training, planning, outreach, and administration as allowed by NEVI 
guidelines and for post AFC build-out. Approximately $22 million is anticipated to be available for 
Prospective Contractors in Round 1A. PennDOT is not required to have all the $98.4 million in funds 
available obligated after Round 1A Projects are awarded. Additionally, the total award amounts may be 
increased at PennDOT’s discretion. 

The PennDOT NEVI Program is a reimbursement contract program and Prospective Contractors are 
required to provide a minimum 20 percent match of the eligible costs from non-federal sources. 
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Availability of Funds
Contract funding obligation occurs when a selected Prospective Contractor, now a Conditional Awardee, 
and PennDOT enter into a written Agreement after the Conditional Awardee has satisfied all applicable 
requirements. A more detailed anticipated timeline is provided in Section V – Proposal Evaluation. Any 
costs incurred prior to a fully executed Agreement are not eligible for reimbursement. (Note that 
equipment held as inventory prior to Contract Execution may be considered an eligible cost if it is 
allocated to the Project following Notice to Proceed.)  PennDOT NEVI Program funds must be used 
within 2 years of Agreement execution, unless an extension is granted by PennDOT. PennDOT 
recognizes that factors outside of the Prospective Contractor’s control may result in some Projects 
requiring an extension. PennDOT retains the right to prioritize Projects for selection that are most likely 
to achieve an efficient timeline and/or AFC build-out requirements.

Start Dates and Period of Performance
PennDOT expects to obligate PennDOT NEVI Program funding after Project selections have been 
announced and full execution of the Agreement. Contractors can begin incurring non-construction costs 

upon final execution of the Agreement. Once all required preconditions are complete, the Contractor 
will be given a Notice to Proceed and can begin invoicing PennDOT for incurred costs and may proceed 
with construction activities. PennDOT will issue a Notice of Acceptance following the successful 
installation, testing, and certification of the site. The Period of Performance will start on the date stated 
in the Notice of Acceptance and continue for 60 months. All funds (except the retainage) will be 
disbursed within two months once a final invoice is approved for payment. More specific 
reimbursement terms are available in the Agreement. For more information and a flowchart of steps, 
see Section VII – Installation Period and Period of Performance.

Award Size and Anticipated Quantity
PennDOT expects to award contracts with the available funding for Round 1A with no minimum or 
maximum award size per site. PennDOT may make more or fewer awards and may alter maximum 
award sizes upon receiving the full pool of Proposals and assessing the needs of the program in relation 
to the priorities. PennDOT may award less than the full funding amount requested by a Prospective 
Contractor. PennDOT’s intent is that no single Site Host or EVSE station operator may receive more than 
25% of the total amount awarded in Round 1A nor more than 25% of the total number of selected 
Projects in Round 1A.

D. Round 1A Procedure
Round 1A is broken into four stages as follows:

 Stage 0: Proposal Period – Prospective Contractors complete their Proposal through the 
eGrants Public Portal Interface which includes all necessary submissions to be considered for an 
award. PennDOT will review all Proposals and select a subset of Prospective Contractors for 
Conditional Awards.

 Stage 1: Post-Selection Period – Prospective Contractors selected for a Conditional Award 
become Conditional Awardees and must go through the contracting process with PennDOT. This 
process includes the completion of several deliverables leading to the execution of the 
Agreement whereby the Conditional Awardee will become the Contractor. PennDOT will then 
issue a Notice to Proceed.
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 Stage 2: Installation Period – Contractors must complete installation of the equipment and 
submit additional deliverables before PennDOT accepts the Project as operational. Upon 
successful installation of equipment and completion of these deliverables, PennDOT will issue 
the Notice of Acceptance.

 Stage 3: Period of Performance – Once equipment is successfully installed and the Contractor is 
given Notice of Acceptance, the Contractor will operate the charging equipment and complete 
additional documentation periodically over the five-year Period of Performance.

 Stage 4: Project Close-Out – The Contractor will submit final quarterly and annual reports after 
the Project Period of Performance ends. Project Close-Out will commence upon acceptance of 
the final annual report. PennDOT will disburse the remaining one-fifth of retainage during this 
stage and the Project will be closed out. 

Additional information on Project stages is available in the following locations:

 Section 3(d) of the Agreement: details regarding the Project stages
 Section VI – Post-Selection Activities: details on Stage 1
 Section VII – Installation Period and Period of Performance: details on Stages 2 and 3
 Appendix VI – Required Proposal Materials and Project Deliverables: list of required 

deliverables corresponding to each stage of the Round 1A contracting process

Section II – Eligibility Information
A. Eligible Entities
All incorporated entities are eligible to receive NEVI funds unless a state or federal restriction would 
prevent PennDOT from awarding federal funds to the entity. Examples of such restrictions include not 
being registered with the Pennsylvania Secretary of State or having a state or federal debarment, 
suspension, or outstanding obligation. Refer to Section V – Proposal Evaluation, for examples of criteria 
that would make a Prospective Contractor ineligible. Prospective Contractors may follow their typical 
procurement processes when selecting team members, as long as they follow the processes and 
requirements outlined in the Federal Rule.

B. Eligible Projects
Round 1A PennDOT NEVI Program funds are restricted to Projects directly related to Charging Stations 
that are planned to be open to the public at all times, 24 hours per day and 7 days per week. Initially, 
funding under this program is directed to designated AFCs to build out the national network. Refer to 
the online map, Pennsylvania NEVI - Anticipated Funding Round 1A - Eligibility Information, for eligible 
interchanges/segments and eligible Project locations.

C. Eligible and Ineligible Costs
Prospective Contractors may apply for up to 80 percent federal cost share of the eligible costs, with a 
minimum required match of 20 percent from non-federal sources. Eligible costs to be included in the 
cost share and match are defined in this section. When costs are submitted for reimbursement, they will 
be reviewed for eligibility by PennDOT to ensure conformance with FHWA guidance per 2 CFR 200 and 
PennDOT NEVI Program guidance. The lists of eligible and ineligible costs are based on PennDOT’s 
current understanding of Federal guidance.

https://file.dos.pa.gov/
https://experience.arcgis.com/experience/6696d9749a124136b9d28a7507f300d5/
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Eligible Costs
To be considered “directly related” to charging of vehicles, items must be a necessary component in the 
Charging Station, be a necessary component to connect the Charging Station to the electricity source (or 
to supply power from the electricity source), provide eligible signage to direct EVs to the Charging 
Station, or provide information to EV users about use of the Charging Station. This includes costs of new 
public Charging Stations, as well as upgrades to existing Charging Stations. Eligible costs may include:

1. Costs for pre-construction work like environmental documents and studies, preliminary 
engineering, and related work. 

2. Construction costs (as defined under 23 U.S.C. 101(a)(4)), including site restoration after 
installation, directly related to the Charging Station.

3. Costs for planning, permitting, acquisition, and installation of on-site distributed energy 
resource equipment (e.g., solar arrays, stationary batteries).

4. Costs to acquire and install on-site electric service equipment (e.g., power meter, transformer, 
switch gear), including shipping fees and applicable taxes. 

5. Costs of minor grid updates consisting of work necessary to connect a Charging Station to the 
electric grid distribution network.  (e.g., extending power lines or upgrading existing power 
lines).

6. Costs to install signage at a site that is compliant with the Manual on Uniform Traffic Control 
Devices and 23 CFR part 750.

7. Costs for EV workforce development activities related to the Project.
8. Costs to procure and install, repair, upgrade, and/or replace existing EV charging equipment to 

meet NEVI minimum standards and requirements. 
9. Costs to procure and setup EVSE related hardware and software.
10. Costs to upgrade existing Charging Stations to meet Americans with Disabilities Act (ADA) 

requirements. 
11. Fixed operating and maintenance costs (up to five years after the Charging Station is 

commissioned) including:
a. Charging equipment lease fees (if the Prospective Contractor chooses to lease the 

charging equipment rather than purchase it). The lease costs are only eligible if paid in 
advance through a contract. 

b. Cellular network fees, internet service fees, or similar fees.
c. Hardware and software maintenance and repair costs, including service agreements 

with third-party contractors and charging equipment manufacturers or warrantors are 
acceptable to PennDOT. Service agreements shall be fixed price and paid up-front in 
advance of the Period of Performance. PennDOT will not consider annual renewals to be 
eligible.

12. Costs for EV charging infrastructure data sharing. This includes, to the extent practicable, costs 
related to the specific data sharing requirements of this program as well as costs of data sharing 
on all chargers and charging activities on the EV network.

13. Costs for construction Project management directly related to the Charging Station.
14. Costs for additional permanently attached non-proprietary charging connectors, excluding the 

CHAdeMO connector, so long as each Charging Port has a CCS connector.
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Ineligible Costs
1. Costs incurred prior to a fully executed Agreement. 
2. Costs not directly related to charging of EVs.
3. Costs for the purchase or rental of real estate.
4. Costs for construction or general maintenance of building and parking facilities (if not directly 

related to the charging of EVs).
5. Administrative costs incurred by the Contractor.
6. Project equipment costs associated solely with installing DC fast charging plugs beyond the four 

required CCS plugs.
a. Ineligible costs include power cabinets and charging units that do not also support one 

or more of the four required plugs. For example, a power cabinet that solely supports 
charging unit numbers 5 and 6 would not be an eligible cost.

b. Site-level costs and equipment that support the entire Project may be eligible costs, so 
long as they are otherwise considered eligible costs. For example, a transformer that 
supports more than four charging units at the Candidate Site would be an eligible cost, 
without any need for proration.

c. Costs such as trenching, asphalt work, etc., for the entire Project are eligible costs as 
they are not equipment costs.

7. Variable operating and maintenance costs, including costs for electricity, insurance, and other 
recurrent business costs such as staffing.

8. Costs of major grid upgrades (longer line extension or upgrades, improvements to offsite power 
generation, bulk power transmission, or substations).

9. Fixed operations or maintenance costs incurred outside of an up-front contract at or near time 
of station commissioning. Operation and maintenance costs for equipment beyond the four 
required CCS plugs are not eligible costs.

10. Any Project costs covered by the utility, including utility service upgrade costs.
11. Costs for any CHAdeMO connectors, proprietary connectors, and any charging plug type 

adapters.
12. Costs for studies or research Projects.

Section III – Program Requirements
Prospective Contractors must follow all FHWA NEVI Formula Program requirements. This includes 
requirements in the following documents:

 FHWA National Electric Vehicle Infrastructure (NEVI) Formula Program Guidance (pdf)
 FHWA NEVI Formula Program Frequently Asked Questions (pdf)
 Federal Register: NEVI Formula Program Final Federal Rule (website)

Any requirements specific to this NEVI Funding Opportunity are to be considered in addition to the 
FHWA requirements. Prospective Contractors must agree to the full list of requirements when 
submitting proposals in the eGrants Public Portal Interface (see Appendix III – Proposal Questionnaire 
of this NEVI Funding Opportunity).

The following subsections include additional PennDOT specific considerations.

https://www.fhwa.dot.gov/environment/alternative_fuel_corridors/nominations/90d_nevi_formula_program_guidance.pdf
https://www.fhwa.dot.gov/environment/alternative_fuel_corridors/nominations/90d_nevi_formula_program_guidance.pdf
https://www.fhwa.dot.gov/environment/alternative_fuel_corridors/resources/nevi_program_faqs.pdf
https://www.fhwa.dot.gov/environment/alternative_fuel_corridors/resources/nevi_program_faqs.pdf
https://www.regulations.gov/document/FHWA-2022-0008-0399
https://www.regulations.gov/document/FHWA-2022-0008-0399
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A. Operations and Maintenance
Equipment Ownership
Upon completion of construction and installation and Notice of Acceptance by PennDOT of fully 
operational EVSE (including power, data service, and price reasonableness per 23 CFR 636.302) the 
Contractor shall own or lease the EVSE equipment. 

Uptime Requirement
Other than allowable downtime for scheduled maintenance, vandalism, and natural disasters, 
equipment must be fully operational greater than 97 percent of the time on average, annually, as per § 
680.116(b) of the Federal Rule. Uptime shall be self-monitored by the Contractor and reported to 
PennDOT or directly to FHWA as part of the quarterly report. For more information regarding 
PennDOT’s oversight and enforcement process for ensuring Uptime see Section 20(c) of the Agreement. 

Five-Year Operations and Maintenance Obligation
The Contractor shall ensure the operations and maintenance of the EVSE at the site for a period of at 
least five years from the date identified on the Notice of Acceptance letter. EVSE at the Charging Station 
must be fully operational and available for public charging for greater than 97% of the time on average, 
annually, during the Period of Performance as required in the Federal Rule. Compliance with the 97 
percent Uptime requirement throughout the Period of Performance is essential, and Contractors may 
satisfy this requirement one of three ways:

1. Option 1—Full-Coverage Service Contract: The Contractor may purchase a five-year 
maintenance and operation plan and a five-year networking plan. The Contractor shall 
purchase a five-year service contract providing 100 percent coverage of labor, parts, and 
materials as well as emergency maintenance service. This contract shall include 
comprehensive preventive maintenance for the covered equipment and systems and 
repair and replacement coverage (sometimes called a “breakdown” insurance policy) for 
the covered equipment.

2. Option 2—In-House Operations and Maintenance: PennDOT will not fund in-house 
operation and maintenance programs with PennDOT NEVI Program funds and thus 
Contractors will have to use other funding sources. In-house operation and maintenance 
programs must comply with the Contractor’s Operations and Maintenance Plan. If the 
Contractor is not providing comprehensive preventive maintenance or system repair or 
replacement, PennDOT shall have the right to enter the property to inspect. See the 
Uptime Requirement subsection above for more information.

3. Option 3 – Alternative Operations and Maintenance Approach: The Contractor may 
propose an alternative operations and maintenance approach to ensure compliance with 
the Uptime requirements during the Period of Performance. If the Contractor procures a 
service contract that is not full service, the Contractor shall explain how it will fully service 
the EVSE. PennDOT shall review the proposed alternative operations and maintenance 
approach and may approve or deny it, at PennDOT’s discretion. PennDOT shall not fund 
in-house Operations or Maintenance expenses, even if approved as part of an alternative 
operations and maintenance approach.
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Transfer During or After the Period of Performance Period
If the Contractor is unable to fulfill the five-year obligation, the Contractor must either work with 
PennDOT to assign a new operator at the site or pay back Project funds prorated for the portion of the 
remaining five years. If the Contractor decides to retain and operate the equipment following the Period 
of Performance, the Contractor will be responsible for management, receipt, and disbursement of fees 
charged. 

Emergency Incident Reporting Requirement
During the Period of Performance, PennDOT must be notified within 24 hours after the Contractor 
becomes aware of any of the following critical events by emailing ra-pdevcorridors@pa.gov:

 One or more Charging Ports are inoperable for more than 24 hours.
 All publicly available Charging Ports at the site are inoperable for more than 15 minutes.
 One or more pieces of equipment essential to the operation of one or more Charging Ports 

experience a system failure, or
 Other incidents related to charging electric vehicles such as:

o Damage to an electric vehicle as a result of connecting to or receiving electricity from 
the Charging Station,

o Any other safety related incident, such as a critical event or fire, at or near the Charging 
Station, or

o Any time emergency responder personnel are dispatched to the Charging Station, 
regardless of whether the Charging Station is related to the cause for emergency 
dispatch.

B. Data Sharing/Interoperability Requirements
Pennsylvania is required to provide both quarterly and annual data submittals per § 680.112 of the 
Federal Rule. Contractors must prepare and provide all data required in a manner prescribed by FHWA 
to complete the quarterly and annual reports. The Joint Office of Energy and Transportation has 
developed a data platform that will be released in 2024. This platform, EV-ChART, is intended to be used 
for all data submittals required by the Federal Rule. PennDOT may require additional data submittals as 
part of quarterly and annual reports. See Agreement Section 12 for further details.

The submitted data will be maintained in a secure manner and will not be used for any purposes other 
than those required to fulfill the requirements of the Agreement. The Contractor must also disclose, via 
the Data Management and Cybersecurity Plan (discussed further in Section III – Program Requirements, 
H. Privacy And Cybersecurity), the location of the data and security processes and systems governing it 
while under the Contractor’s control.

C. Proposed Modifications to System Specifications
This NEVI Funding Opportunity includes EVSE Specifications that are compliant with the PennDOT NEVI 
Program. Should the Prospective Contractor seek to use EVSE that deviate from the PennDOT NEVI 
Funding Opportunity minimum requirements, the Prospective Contractor shall fully explain the 
deviation from the requirements as part of the Proposal for PennDOT review. PennDOT will review the 
request, evaluate compliance with program requirements, and approve or reject the proposed 
modifications. The modifications may require FHWA approval. 

mailto:ra-pdevcorridors@pa.gov
https://driveelectric.gov/evchart
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D. Project Revenue and Pricing for EV Charging
As per § 680.106(m) of the Federal Rule, Contractors may use revenue generated from the operation of 
Charging Stations for debt service, a reasonable return on investment, and/or costs for operation, 
maintenance, and site improvement. Contractors must include sufficient information in their Operations 
and Maintenance Plan for PennDOT to evaluate and confirm that Project revenue will be used in 
accordance with the Federal Rule. Any material decreases in costs or increases in revenues during the 
Period of Performance must be reported to PennDOT for review and confirmation that the Project 
remains in compliance with the approved Operations and Maintenance Plan and the Federal Rule. 

E. End User Pricing for EV Charging
In consideration of the financial assistance provided by the Commonwealth, the Contractor must charge 
its end users a reasonable price. For more information regarding PennDOT’s approach to price 
reasonableness oversight please see Section 9(h)(ii) of the Agreement.

F. Testing Requirements
Contractors shall ensure that standard factory testing and post-installation system testing is conducted 
for each charging unit to verify functionality of the EVSE. In addition, Contractors shall ensure access 
and/or integration into the PennDOT or other prescribed data sharing system. Factory test results shall 
be provided for each unit as verified by the Contractor’s quality assurance or test manager. Similar test 
results for the installed system shall be provided with the test manager’s approval. PennDOT will also 
have the right to test the EVSE and any data sharing connections (PennDOT systems and/or Contractor 
provided portal). For data sharing, PennDOT will participate in the testing through verification of receipt 
of the specified data. For the charging unit, PennDOT may run on-site testing at its own expense.

G. Customer Service 
Contractors shall ensure that customer service is provided and available 24 hours per day, 7 days a 
week. Customer service shall provide support and responses to inquiries and comments from EVSE users 
who are using or attempting to use the EVSE charging equipment. The Prospective Contractor shall 
submit a plan detailing how such service shall be provided which is accessible by all users. Quarterly 
reports by Contractors should include key performance indicators (KPI) for monitoring and to ensure 
quality performance (e.g., number of calls, length of calls, customer problem areas, a log of all customer 
service activities, etc.) related to PennDOT NEVI funded sites. 

H. Privacy And Cybersecurity
Contractors shall be responsible for cybersecurity as it relates to owning, operating, maintaining, and 
data sharing for the EVSE. To assist with the Proposal, Appendix IX – Example Cybersecurity Clauses for 
EV Charging Infrastructure is provided which references the Joint Office of Energy and Transportation’s 
Sample Cybersecurity Clauses for EV Charging Infrastructure Procurements. These cybersecurity clauses 
give Prospective Contractors some areas to consider when developing their Proposal.

After Agreement execution, Contractors shall develop (and implement) a Data Management and 
Cybersecurity Plan. If preferred, the Contractor may separate the data management and cybersecurity 
portions of the plan into two different documents.

The cybersecurity portion of the plan must include the organization’s security policies, procedures, and 
remediation plan. The Contractor should describe what they will do to meet the cybersecurity objectives 

https://www.pnnl.gov/main/publications/external/technical_reports/PNNL-34454.pdf
https://www.pnnl.gov/main/publications/external/technical_reports/PNNL-34454.pdf
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(See Appendix IX – Example Cybersecurity Clauses for EV Charging Infrastructure for examples clauses 
and components for cybersecurity). The plan should address the unique challenges and consider the 
interconnectedness of these systems and their dependence on power, networking, and 
communications. The plan should include, at a minimum, the following:

 user data privacy and protection
 secure data transfer and protection at rest
 secure communications protocols
 payment systems
 cloud protections
 system and data access management a way to ensure those that are entitled to access have it 

and those that do not are restricted
 employee cybersecurity training 
 patching and updates
 incident response reporting and recovery, including a communications plan
 audits and assessments
 continuity of operations
 risk acceptance and mitigation
 disaster recovery

For the data management portion of the plan, refer to the USDOT website for guidance on developing a 
Data Management Plan, https://ntl.bts.gov/ntl/public-access/creating-data-management-plans.

Contractors shall submit the Data Management and Cybersecurity Plan to PennDOT for approval around 
the time of station commissioning and prior to Notice of Acceptance. If necessary, Contractors shall 
participate in a privacy impact assessment with PennDOT, including their Data Governance and Security 
team. Contractors shall comply with local, state, or federal laws as they relate to cybersecurity and 
privacy. Contractors shall provide an updated version of the Data Management and Cybersecurity Plan 
annually along with the annual report for approval by PennDOT. Contractors can update and submit the 
Data Management and Cybersecurity Plan more frequently, if required. 

PennDOT anticipates the following deliverables relating to the Data Management and Cybersecurity 
Plan:

 Data Management and Cybersecurity Plan: Prior to Notice of Acceptance, the Contractor must 
submit the Data Management and Cybersecurity Plan. 

 Annual Data Management and Cybersecurity Plan updates: The Contractor must revise the Data 
Management and Cybersecurity Plan annually to updated plan elements and provide more 
detailed information on the types of data being collected and how that data will be managed 
and stored. The plan must also describe any new risks, requirements, and/or standards. An 
updated copy of the plan must be provided to PennDOT.

 Annual Self/Third-Party Cybersecurity Assessment Reports: As part of the annual Data 
Management and Cybersecurity Plan update, the Contractor must submit an annual self-
assessment that includes evidence of updates and adherence to the Data Management and 
Cybersecurity Plan. 

https://ntl.bts.gov/ntl/public-access/creating-data-management-plans
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I. Permitting and Third-Party Agreements
PennDOT will obtain environmental clearances for the site work related to EV installation as required by 
the National Environmental Policy Act (NEPA). Contractors shall be responsible for all permitting 
responsibilities and third-party agreements for the site. Any amendments to the obtained NEPA 
clearances shall be the responsibility of the Contractor. Note that the Contractor is responsible for the 
identification and safe handling and disposal of any contaminated fill material. Note that the Contractor 
must comply with any required mitigation commitments included in the NEPA clearance. 

J. ADA Requirements
A minimum of two EV parking stalls shall meet ADA requirements as described in PennDOT Publication 
13, Chapter 19.5 (September 2023). Contractors shall be responsible for ensuring that ADA 
requirements are met, including, but not limited to, minimum parking stall size, cross slopes, access 
aisles, and pedestrian access routes.

K. Buy America Provision
Equipment used for EV charging must comply with both the Title 23 Buy America clause (23 U.S.C. § 313) 
and the Build America, Buy America Act (Pub. L. No 117-58, div. G §§ 70901–70927).

FHWA has provided a phased waiver to the Buy America provisions for NEVI EV charging equipment (88 
FR 10619) to allow for a smoother transition while the market adjusts to the Buy America conditions. 
This waiver is broken into two phases. The first phase includes equipment manufactured before July 1, 
2024, and installed before October 1, 2024. The second phase includes equipment manufactured and/or 
installed after these dates until a future date to be determined by FHWA.

For the purposes of Proposals to Round 1A of PennDOT’s NEVI Program, all proposed equipment and 
costs shall assume compliance with the second phase of the waiver, regardless of when equipment is 
planned to be procured and installed. However, if, after award, equipment is purchased and installed 
prior to the deadlines of the first phase of the waiver, the first phase requirements may be used for this 
equipment.

See Section 22(b) of the Agreement for more information.

Section IV – Proposal Procedures
A. Submission Process
All Proposal materials and attachments are to be submitted electronically during the open Proposal 
period via Pennsylvania DCED eGrants Public Portal Interface, an online submission system used by 
PennDOT, by an eligible Prospective Contractor (see Section II – Eligibility Information, A. Eligible 
Entities). The electronic Proposal form through the eGrants Public Portal Interface is available at: 
https://www.esa.dced.state.pa.us/Login.aspx. The Proposal can be saved at any time and accessed later. 
Prospective Contractors must submit a separate Proposal for each Candidate Site. There is no limit on 
the number of Proposals a Prospective Contractor may submit. A Prospective Contractor can submit 
only one Proposal per physical site address. 

https://www.dot.state.pa.us/public/pubsforms/Publications/PUB%2013/September%202023%20Change%20No.%204.pdf
https://www.dot.state.pa.us/public/pubsforms/Publications/PUB%2013/September%202023%20Change%20No.%204.pdf
https://www.esa.dced.state.pa.us/Login.aspx
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Accessing the Proposal requires a Keystone Login. If the Prospective Contractor already has a Keystone 
Login, that may be used. Instructions for registering for a new Keystone Login are provided on the login 
page.

B. Setting Up a Profile in the eGrants Public Portal Interface
After logging into the eGrants Public Portal Interface, the Prospective Contractor can set up a user 
profile which contains general information about the Prospective Contractor and the Prospective 
Contractor’s organization. This information can then be automatically pulled into any Proposal the 
Prospective Contractor creates. It is recommended to complete this step before starting the Prospective 
Contractor’s first Proposal. Click on “User Settings” in the orange menu bar at the top of the home 
screen to access the user profile. Contact the Pennsylvania DCED with questions on the eGrants Public 
Portal Interface (ra-dcedcs@pa.gov). 

The following are guidelines for information required in the user profile:

 FEIN: This is the Prospective Contractor’s federal employer/tax ID number. Enter as 9 digits 
without dashes. 

 SAP Vendor #: This is the Prospective Contractor’s SAP (Systems, Proposals, and Products) 
vendor number to receive payments from the Commonwealth of Pennsylvania. If the SAP 
Vendor number is unknown, it can be located at 
https://b2b.ies.pa.gov/apps/vendor_lookup/index.html. An SAP vendor number will not be 
required to submit a Proposal but will be required prior to contract award. To request an SAP 
vendor number, please refer to 
https://www.budget.pa.gov/Services/ForVendors/Pages/default.aspx.

 Entity Name: This should be the official legal name and match the name used for SAP Vendor 
Registration and used on official resolutions. 

 Top Official/Signing Authority: Identify the personnel with authority to sign the contract.

An overview of the Proposal with instructions is included in Appendix I – Definitions, and the Proposal 
questionnaire is included in Appendix III – Proposal Questionnaire. A list of required documentation is 
outlined in Appendix VI – Required Proposal Materials and Project Deliverables.

C. Submission Deadline
Completed Round 1A Proposals must be submitted electronically through the eGrants Public Portal 
Interface. For Round 1A, the open Proposal period will begin December 11, 2023, and will end on 
January 26, 2024, at precisely 5:00 PM EST. The eGrants Public Portal Interface will not allow late 
Proposal submissions. 

mailto:ra-dcedcs@pa.gov
https://b2b.ies.pa.gov/apps/vendor_lookup/index.html
https://www.budget.pa.gov/Services/ForVendors/Pages/default.aspx
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D. Confidential Information
Prospective Contractors should use the following process when submitting information that is believed 
to be confidential, proprietary, or a trade secret:

1. Prepare and submit an unredacted version.
2. Prepare and submit a redacted version that redacts the confidential or Proprietary Information 

or trade secret. Use a redaction program that ensures the information is permanently and 
irreversibly redacted.

3. Prepare and submit a signed written statement that identifies confidential or Proprietary 
Information or trade secrets and that states:

“The attached material contains confidential or Proprietary Information or trade secrets, 
the material submitted is provided in both redacted and un-redacted format, if possible, 
per 65 P.S. § 67.707(b), and it is requested that the material be exempt under 65 P.S. § 
67.708(b)(11) from public records requests.”

Prospective Contractors should not label an entire Proposal as confidential, proprietary, or trade secret 
protected. 

Proposals and other material submitted with the Proposals are the property of the Commonwealth. The 
Commonwealth has the right to use ideas not protected by intellectual property rights that are in 
Proposals regardless of whether the Prospective Contractor receives a Conditional Award. 
Notwithstanding copyright designations, the Commonwealth shall have the right to make copies and 
distribute Proposals and other submitted material and to comply with disclosure requirements per 
statutes, regulations, rules, and court orders.

After the announcement of Conditional Awards pursuant to this NEVI Funding Opportunity, Proposals 
are subject to disclosure in response to a request for public records made under the Pennsylvania Right-
to-Know-Law, 65 P.S. § 67.101, et seq. If a Proposal contains confidential or Proprietary Information or 
trade secrets, a Prospective Contractor must provide a signed written statement per 65 P.S. § 67.707(b) 
for the information to be exempt from public records requests per 65 P.S. § 67.708(b)(11). Financial 
capability information may be exempt from disclosure per 65 P.S. § 67.708(b)(26).

E. Worker Protection and Investment
Prospective Contractors shall certify compliance with applicable Commonwealth labor and workforce 
safety laws including, but not limited to the following statutes (as applicable):  Construction Workplace 
Misclassification Act, Employment of Minors Child Labor Act, Minimum Wage Act, Prevailing Wage Act, 
Equal Pay Law,  Employer to Pay Employment Medical Examination Fee Act, Seasonal Farm Labor Act, 
Wage Payment and Collection Law, Industrial Homework Law, and Construction Industry Employee 
Verification Act. For prevailing wages, Prospective Contractors shall use the current Davis Bacon Act 
wage determinations shown in Subsection F below.

A Worker Protection certification form will be available as part of the eGrants Public Portal Interface. 
Prospective Contractors shall also ensure that all its subcontractors submit compliance certification 
forms. Additionally, the installation team must include licensed electricians and at least one electrician 
certified through the Electric Vehicle Infrastructure Training Program (EVITP) program or similar as 
required per § 680.106 of the Federal Rule.
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F. Davis-Bacon Act Wage Determination
As provided in 23 U.S.C. 109(s)(2), Projects to install a Charging Station are treated as if the Project is 
located on a Federal-aid highway. As a Project located on a Federal-aid highway, 23 U.S.C. 113 applies 
and Davis-Bacon Act wage rates must be paid for all construction-related activities on any Project 
funded with NEVI Formula Program funds. Davis-Bacon Federal wage rates are included in 40 U.S.C. 
31(IV). These rates apply only to construction-related activities and not the operations and maintenance 
phase of the Project.

The most recent Davis-Bacon Act wage determinations for Pennsylvania using the “Heavy and Highway” 
construction type are included in this section. Wage determinations are separated out into three 
regional documents, as linked below and included in Appendix XI – Davis-Bacon Act Wage 
Determinations. Many wages are broken down by municipality or other geographic portion of a county. 
Contractors should ensure the correct municipality and county used are based on the physical location 
of the proposed Charging Station. Rates shown were updated on October 27, 2023.

 PA20230002: Western PA
Allegheny, Armstrong, Beaver, Bedford, Blair, Butler, Cambria, Cameron, Centre, Clarion, 
Clearfield, Clinton, Crawford, Elk, Erie, Fayette, Forest, Franklin, Fulton, Greene, Huntingdon, 
Indiana, Jefferson, Lawrence, McKean, Mercer, Mifflin, Potter, Somerset, Venango, Warren, 
Washington, Westmoreland

 PA20230004: Southeastern PA
Bucks, Chester, Delaware, Montgomery, Philadelphia

 PA20230006: Eastern PA
Adams, Berks, Bradford, Carbon, Columbia, Cumberland, Dauphin, Juniata, Lackawanna, 
Lancaster, Lebanon, Lehigh, Luzerne, Lycoming, Monroe, Montour, Northampton, 
Northumberland, Perry, Pike, Schuylkill, Snyder, Sullivan, Susquehanna, Tioga, Union, Wayne, 
Wyoming, York

On January 16, 2024, which is 10 days prior to the Proposal submission deadline, wage determinations 
will be reviewed for any updates. If wage determinations have been updated, they will be included as an 
addendum to this document. The rates that are current as of January 16, 2024, are the rates that shall 
be used for the Proposal submission.

Per 29 CFR 1.6(c)(2)(ii)(D), if Conditional Awards occur more than 90 days after the Proposal submission 
deadline then Contractors will be required to ensure individuals performing construction work as part of 
the federal project are paid wages in accordance with the Davis-Bacon Act wage determinations in 
effect as of the Conditional Award date. In this case, Contractors will have an opportunity to negotiate 
appropriate changes to the Project cost based on any changes in the rates between January 16, 2024, 
and the Conditional Award date. If Conditional Awards are announced within 90 days of the Proposal 
submission deadline, then Contractors will be required to ensure individuals performing construction 
work as part of the federal project are paid wages in accordance with the rates that were in effect as of 
January 16, 2024. 

https://sam.gov/wage-determination/PA20230002/13
https://sam.gov/wage-determination/PA20230004/18
https://sam.gov/wage-determination/PA20230006/10
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G. Required Proposal Submissions
All items needed to complete an initial Proposal are provided in the eGrants Public Portal Interface with 
additional information in Appendix VI – Required Proposal Materials and Project Deliverables. 
Proposals may be rejected if they do not include all required materials. Upon selection for Conditional 
Award, there are several other required documents that are outlined in Appendix VI – Required 
Proposal Materials and Project Deliverables.

Section V – Proposal Evaluation
A. Selection Process
PennDOT will review and rank each submitted Proposal with respect to applicable criteria for program 
funding, current priorities, and other factors. The anticipated timeline for the Round 1A PennDOT NEVI 
Program selection process will be as follows: 

Date Item

November 13, 2023 NEVI Funding Opportunity released

Mid November – 
Early January

Submit utility form to utility provider so the utility can complete and 
return the form to the Prospective Contractor in time for the Proposal 
period end date

December 4, 2023
Any technical questions regarding the NEVI Funding Opportunity must 
be submitted to ra-pdevcorridors@pa.gov. Technical questions and 
answers will be posted publicly online to the PennDOT NEVI website.

December 11, 2023 Proposal submission period begins (ability to enter in the eGrants Public 
Portal Interface)

January 16, 2024 Updated Davis-Bacon Act Wage Determinations posted to PennDOT 
NEVI website and shall be used for all Proposal submissions

January 26, 2024 PennDOT NEVI Program Proposal submission period ends at 5 PM EST

February - April 2024 PennDOT Proposal review

May 2024 Preliminary award approval and denial notifications

May - July 2024 PennDOT NEPA Process

August - September 2024 Agreement execution; Notice to Proceed

mailto:ra-pdevcorridors@pa.gov
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PennDOT’s goal is to create a fair and uniform basis for the evaluation of the Proposals for Candidate 
Sites in compliance with all applicable legal requirements governing this contract. The Proposal 
evaluation process will consist of the steps outlined in this section. PennDOT will conduct the evaluation 
process as follows: 

1. Review each Proposal for responsiveness and pass/fail criteria (outlined below).
2. Review and evaluate each Proposal’s scored criteria, resulting in an overall Proposal score for 

the Candidate Site.
3. PennDOT may confer with Prospective Contractors and owners/operators of potential 

Candidate Sites and/or investigate information in the Proposal, which could result in an adjusted 
overall Proposal score for Candidate Sites.

4. Compare each Candidate Site to other Candidate Sites within a Corridor Group and rank 
Candidate Sites by overall score.

Although PennDOT intends to use the scores and ranks to guide award decision making to the 
greatest practical extent, a high score and/or rank does not guarantee a Prospective Contractor 
funding. PennDOT retains full discretion in selecting Conditional Awards. 

Responsiveness Criteria
PennDOT may declare a Proposal ineligible for award when any of the following occur: 

1. Any component of the Proposal is incomplete or not prepared and submitted as specified in the 
NEVI Funding Opportunity or the eGrants Public Portal Interface.

2. Any required Project deliverables are not completed (as outlined in Appendix VI – Required 
Proposal Materials and Project Deliverables).

3. More than one Proposal is received from the same Prospective Contractor for the same physical 
site address.

4. The Proposal does not follow terms and conditions as specified in the NEVI Funding Opportunity 
and/or contains terms, conditions, or exceptions not included in the NEVI Funding Opportunity.

5. The Prospective Contractor is debarred or suspended from submitting bids or appears on the 
Federal List of Excluded Parties Listing System.

6. The Prospective Contractor has defaulted, has had a contract terminated for cause by PennDOT, 
has either agreed not to bid, or has had suspension or debarment proceedings initiated against 
the Prospective Contractor.

7. Any other omission, error, or act that, in the judgment of PennDOT, renders the Proposal 
nonresponsive, ineligible, or not otherwise viable.

Pass/Fail Criteria
Prospective Contractors must provide a “yes” answer to all minimum requirements in the Proposal 
questionnaire. Any “no” answer will declare a Proposal ineligible for award. A full list of minimum 
requirements is included in Appendix III – Proposal Questionnaire. 
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B. Selection Criteria
Each Proposal will be evaluated to determine its ability to meet or exceed the Project scoring elements. 
The Proposal will be scored as described in the following table.

Scoring Category Points

0. Minimum Requirements 0

1. Team Qualifications and Project Approach 10

2. Candidate Site Information 32

3. Site Readiness and Future Proofing 14

4. Equity and Sustainability 14

5. Safety and Economic Development 10

6. Project Costs 20

7. Additional Information 0

Total 100

A breakdown of each scoring category is provided in Appendix III – Proposal Questionnaire and the 
scoring rubric is provided in Appendix IV – Scoring Rubric.

C. Disclosure
PennDOT will not disclose evaluation scores or Proposal ranks, except as required by law.

D. Reservation of Rights
Unless otherwise restricted by law, PennDOT has complete discretion in the selection of Projects and in 
the determination of funding levels, priorities, Project phasing, Project design, and specifications and 
performance criteria.

PennDOT may investigate information contained in a Proposal by accessing public information, 
contacting independent parties, or by other means. This information can be used during Proposal 
evaluation.

PennDOT may reject Proposals, or cancel, withdraw, postpone, modify, revise, or extend any part of the 
process prior to full execution of the Agreement, without incurring obligations or liabilities.
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As part of the Proposal evaluation process, PennDOT may determine that the scope or specifications of 
a proposed Project should be modified to accommodate available funding, anticipated use, or to better 
accommodate potential user needs. PennDOT may confer with a Prospective Contractor or visit the site 
of a proposed Project to clarify the intent of, or to amend the scope or specifications of, a proposed 
Project. Neither a consultation nor a visit may be construed as a commitment by PennDOT to offer a 
contract.

PennDOT may amend, supplement, or issue addenda to any Project documents (including the NEVI 
Funding Opportunity), to ensure compliance with Federal law and regulations. Amendments, 
supplements, and addenda may, among other things, require Prospective Contractors and Contractors 
to incur additional costs or to comply with additional reporting requirements.

PennDOT may determine a Proposal non-responsive in its sole discretion if the Proposal is found to be 
materially deficient, as judged by PennDOT, or by failing to depict a competent potential Contractor.

E. Compliance with Federal Law
Project selection and contract administration shall be consistent with the BIL, enacted as the 
Infrastructure Investment and Jobs Act (IIJA), (Pub. L. 117-58). The NEVI Formula Program is authorized 
under Paragraph (2) under the Highway Infrastructure Program heading in title VIII of division J of the 
BIL.

Section VI – Post-Selection Activities
This section details Stage 1 in the Round 1A procedure, as outlined in Section I – Program Description, 
D. Round 1A Procedure. PennDOT will select a subset of Prospective Contractors for Conditional 
Awards. Once selected, the Prospective Contractor becomes a Conditional Awardee. Conditional 
Awardees will work with PennDOT on post-selection activities resulting in Notice to Proceed which 
commences the installation period. Additional documents needed throughout the process are detailed 
in this section.

The following flowchart summarizes the post-selection period (Stage 1):
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Simplified Version of
Stage 1 Process Flow

Individual steps are 
explained in the 

remainder of this section



 PennDOT NEVI Formula Program: Round 1A Funding Opportunity

26

A. Conditional Award
Following determination of the conditionally selected Candidate Site for each Corridor Group and any 
additional negotiations PennDOT deems necessary, PennDOT will issue Conditional Award letters or 
Notice of Non-Selection to all Prospective Contractors.

Once issued a Conditional Award, the Prospective Contractor must sign and return their conditional 
acceptance within the eGrants Public Portal Interface. Additionally, the Prospective Contractor must 
provide an Authorization to Enter Form (completed by the property owner) so that PennDOT may enter 
the property to conduct the environmental review. Alternatively, the Prospective Contractor can 
provide the fully executed Site Host Agreement (if applicable), including required provisions to give 
PennDOT access to the site. The conditional acceptance and either the Authorization to Enter Form or 
the Site Host Agreement must be completed within 30 days of receipt of the Conditional Award, or 
PennDOT may rescind the Conditional Award and use the funds to award contracts to others.

The Agreement will then be contingent upon two factors, the environmental review and the Site Host 
Agreement.

Environmental Review
PennDOT will conduct an environmental review at PennDOT’s expense, in compliance with the National 
Environmental Policy Act (NEPA). The anticipated duration for the NEPA review is 60-90 days. 

If PennDOT determines the NEPA review will take longer than 60-90 days and/or would result in an 
undue cost to PennDOT, or the NEPA review determines the Project would adversely impact the 
environment, PennDOT may withdraw the Conditional Award.

Site Host Agreement
The Conditional Awardee and the property owner (Site Host) must execute a Site Host Agreement (if the 
property owner is a different legal entity than the Prospective Contractor) that provides PennDOT with a 
real property interest or other contractual right to access the site for the term of the Agreement, 
including the Period of Performance. Within 60 days after receiving the Conditional Award, the 
Conditional Awardee must submit a Site Host Agreement to PennDOT. Draft agreements are sufficient 
for Agreement execution. 

For more information regarding the Site Host Agreement requirements please see Section 18 of the 
Agreement or contact ra-pdevcorridors@pa.gov. 

Additional Forms (If Applicable)
If the Conditional Awardee did not complete the Federal Funding Accountability and Transparency Act 
(FFATA) Form, or another required form, during the Proposal process, the form must be completed 
before Agreement execution.

B. Agreement
After the NEPA environmental review and the Site Host Agreement steps are satisfied, PennDOT will 
issue the Agreement within the eGrants Public Portal Interface. The Conditional Awardee must sign the 
Agreement within the eGrants Public Portal Interface, and PennDOT will then fully execute the 
Agreement. If the Conditional Awardee fails to return a signed Agreement within 60 days, PennDOT may 

mailto:ra-pdevcorridors@pa.gov
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rescind the award and use the funds to award contracts to others. After the Conditional Awardee signs 
the Agreement the execution process may take approximately 30-60 days. Once the Agreement is fully 
executed, the Conditional Awardee will be considered a Contractor and can start incurring costs, 
excluding construction costs, on the Project. 

C. Notice to Proceed
Following full execution of the Agreement, the Contractor will need to complete and submit their final 
site design to PennDOT along with the fully executed Site Host Agreement (if applicable and if not 
already submitted). Once these are received and PennDOT is satisfied with these requirements, 
PennDOT will issue a Notice to Proceed (NTP). The final site design checklist is included in Appendix X – 
Final Site Design Checklist.

NTP results in the final award to the Contractor and they may incur construction costs and invoice for 
eligible costs incurred during the remainder of the installation period, up to two years from the date the 
Agreement is fully executed.

D. Subsequent Award after Non-Selection
If one or more awards are declined or rescinded, PennDOT may give a Notice of Selection to a 
Prospective Contractor initially notified that an award would not be made. Notice and acceptance of a 
subsequent award shall be in accordance with this NEVI Funding Opportunity within the eGrants Public 
Portal Interface.

E. Debriefings
At the request of a Prospective Contractor, PennDOT may conduct a debriefing with a Prospective 
Contractor whose Proposal has been denied. The Prospective Contractor may request a debriefing by 
emailing PennDOT at ra-pdevcorridors@pa.gov. The debriefing request shall provide the name of the 
Prospective Contractor, copy of the Proposal or the Proposal ID number, and any initial questions 
regarding the Proposal. The debriefing will evaluate the requestor’s Proposal based on the selection 
criteria. The requestor’s Proposal will not be compared against other Proposal submissions.

Section VII – Installation Period and Period of Performance
This section details Stages 2 and 3 in the Round 1A procedure, as outlined in Section I – Program 
Description, D. Round 1A Procedure. 

Upon receiving Notice to Proceed, Contractors must complete installation of the equipment and submit 
additional deliverables before PennDOT accepts the Project as operational. 

Upon completion of construction, required documentation, testing, and inspection, PennDOT will issue a 
Notice of Acceptance. Once equipment is successfully installed and the Contractor is given Notice of 
Acceptance, the Contractor will operate the charging equipment and complete additional 
documentation periodically over the five-year Period of Performance. After the Period of Performance, 
Project Close-Out will Commence.

The documents needed to receive Notice of Acceptance are outlined in Appendix VI – Required 
Proposal Materials and Project Deliverables. These include the final versions of the Operations and 
Maintenance Plan, the Data Management and Cybersecurity Plan, the Networking Agreement, the Cust

mailto:ra-pdevcorridors@pa.gov
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omer Service Plan, and the Test Results. During the Period of Performance, Contractors will need to 
complete quarterly and annual reports, critical event notifications, and cooperate if selected for an 
audit.

The following flowchart summarizes the Installation Period (Stage 2) and the Period of Performance 
(Stage 3):
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Appendix I – Definitions
The Round 1A NEVI Funding Opportunity uses many standard definitions provided below. Additional 
definitions are provided in § 680.104 of the Federal Rule.

Alternative Fuel Corridor (AFC) means PennDOT’s FHWA Designated EV Alternative Fuel Corridors which 
are a national network of plug-in EV charging infrastructure along national highway system corridors. 
FHWA solicits nominations from state and local officials and works with other federal officials and 
industry stakeholders to designate AFCs. 

Agreement means the fully executed version of the agreement in the eGrants Public Portal Interface, 
including all Commonwealth signatures (unless otherwise stated).

Candidate Site means a property proposed by a Prospective Contractor for the purpose of installing and 
maintaining NEVI compliant EVSE. A Candidate Site must be located within a one-mile roadway travel 
distance from an interstate highway interchange ramp terminal or be granted an exemption by 
PennDOT and FHWA. Refer to the Pennsylvania NEVI - Anticipated Funding Round 1A - Eligibility 
Information for further information on eligible sites.

Combined Charging System (CCS) means a standard connector interface that allows direct current EVSE 
to connect to, communicate with, and charge EVs.

CHAdeMO means a fast-charging system for EVs developed by the CHAdeMO Association. The term is 
an abbreviation of "CHArge de MOve."

Charging Port means the system within an EVSE that provides power to charge one EV through one 
connector at a time, whether or not the EVSE has multiple connectors. 

Charging Station means the area in the immediate vicinity of a group of EVSE and includes the EVSE, 
supporting equipment, parking areas adjacent to the EVSE, and lanes for vehicle ingress and egress.

Commonwealth means the Commonwealth of Pennsylvania

Conditional Award means an award given to a subset of Prospective Contractors based on the merits of 
their Proposal compared to other Prospective Contractors. Conditional Awards are contingent upon 
several steps in order to become fully executed Agreements.

Conditional Awardee means Prospective Contractors selected for a Conditional Award become 
Conditional Awardees.

Corridor Group: A combination of the specific AFC route number (e.g., I-76, I-79) and “group” letter 
(e.g., A, N) that represents a range of exits along the AFC where sites will be scored against each other.

Contractor means the Prospective Contractor who, upon awarding of a contract and execution of the 
Agreement, will be responsible for managing the awarded contract and the party to whom payment will 
be made.

https://experience.arcgis.com/experience/6696d9749a124136b9d28a7507f300d5/
https://experience.arcgis.com/experience/6696d9749a124136b9d28a7507f300d5/
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Effective Date means the date that this Agreement is fully executed by the Contractor and PennDOT and 
all approvals required by Commonwealth contracting procedures have been obtained, as indicated by 
the date of the last Commonwealth signature.

Electric Vehicle (EV) means a motor vehicle that is either partially or fully powered on electric power 
received from an external power source. For the purposes of this regulation, this definition does not 
include golf carts, electric bicycles, or other micromobility devices.

EV Supply Equipment (EVSE) means devices with one or more Charging Ports and connectors for 
charging EVs.

Federal Rule means 23 CFR Part 680, which sets minimum standards and requirements for projects 
funded under the NEVI Formula Program and projects for the construction of publicly accessible 
Charging Stations, including that Charging Station projects funded with federal funds are treated as 
projects on a Federal-aid highway.

FHWA means the U.S. Department of Transportation, Federal Highway Administration. 

NEPA means National Environmental Policy Act.

NEVI means National Electric Vehicle Infrastructure.

NEVI-Creditable means a Charging Station that meets all of the requirements of 23 CFR 680.106(b), 
680.106(c), 680.106(d), and 680.106(e). Through coordination with PennDOT to meet all other 23 CFR 
680 requirements the Charging Station can be counted towards AFC fully built out status. The Charging 
Station may be NEVI-creditable regardless of whether the project is funded by NEVI.

NEVI Funding Opportunity means all documents, whether attached or incorporated by reference, used 
by PennDOT in its solicitation for Proposals.

Notice of Acceptance: A Notice of Acceptance is a written notification sent by PennDOT to the 
Contractor advising the acceptance of the installed EVSE. operations and maintenance period will start 
on the date identified in the Notice of Acceptance.

Notice to Proceed means written authorization to the Contractor to proceed with the work in the 
Agreement. PennDOT will issue a Notice to Proceed following the execution of Agreement and all 
conditional requirements being satisfied. Any work done prior to fully executed Agreement will not be 
reimbursed. Cost incurred between the execution of fully executed Agreement and NTP may not be 
reimbursed until after the NTP.

PennDOT / Department means the Commonwealth of Pennsylvania, Department of Transportation.

Period of Performance means the length of time during which a Contractor is obligated to provide 
operations and maintenance services for the Charging Station. The Period of Performance for the 
Agreement is 5 years or 60 months. The begin and end date for the Period of Performance will be 
identified in the Notice of Acceptance.
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Project means the Charging Station installation and operations activities described in the Prospective 
Contractor’s Proposal submission for NEVI funding.

Proposal: The Prospective Contractor’s response to this NEVI Funding Opportunity through the eGrants 
Public Portal Interface including all submission materials and attachments.

Prospective Contractor: The company and/or authorized representative of the company who has signed 
and is submitting the signed Proposal response and who will be responsible, if subsequently identified as 
the Contractor, to ensure proper performance of the Agreement awarded. The Prospective Contractor 
must be the organization that will own/lease and operate the Charging Stations during the Period of 
Performance of the Charging Station.

Proprietary Information means recorded information regardless of form or characteristic, produced or 
developed outside the scope of this Agreement and without PennDOT financial support, provided that 
such information is not generally known or available from other sources without obligation concerning 
their confidentiality; has not been made available by the owner to others without obligation concerning 
its confidentiality; and is not already available to PennDOT without obligation concerning its 
confidentiality. Under no circumstances shall any information included in any deliverable delivered by 
the Contractor be considered Proprietary Information.

Site Host means the owner of the physical location where the EVSE is installed, which may or may not 
be a Contractor. If different, a Site Host Agreement must be established between the Prospective 
Contractor and Site Host.

Uptime means the time during which the EVSE is functioning or able to function. All EVSE equipment 
constituting the Charging Station must be fully operational and available for public charging for greater 
than 97% of the time on average, annually, during the Period of Performance as required in the Federal 
Rule. When Uptime is used, the term refers to this 97% requirement.
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Appendix II – Proposal Instructions
A complete NEVI contract program Proposal shall consist of the following:

 Section 1: Prospective Contractor Information
 Section 2: Project Overview
 Section 3: Project Site
 Section 4: Narrative
 Section 5: Budget
 Section 6: Addenda Information
 Section 7: Signing Authority
 Section 8: Certification

A NEVI Prospective Contractor Instructions Guide will be provided through the PennDOT NEVI website 
and the eGrants Public Portal Interface describing step-by-step instructions on how to complete a 
Proposal. The eGrants Public Portal Interface online Proposal will be available beginning December 11, 
2023, through January 26, 2024.

Section 6, Addenda Information, of the eGrants Public Portal Interface includes all scored criteria as part 
of the Proposal questionnaire. These questions are reproduced in Appendix III – Proposal 
Questionnaire. The scoring rubric is included in Appendix IV – Scoring Rubric.
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Appendix III – Proposal Questionnaire
The following questionnaire is identical to the questions that will be required by Prospective Contractors 
to be answered as part of Section 6, Addenda Information, of the eGrants Public Portal Interface. Next 
to each question is an answer type given in square brackets. This answer type (e.g., “File Upload”) 
explains how the answer will be submitted into the eGrants Public Portal Interface. 

In general, file uploads will not be limited by type or quantity of files, and essays are limited to 3,000 
characters. If the Prospective Contractor must exceed the 3,000-character limit for essays, they may 
provide a properly labeled file upload as shown in Proposal item 8.1 in this section. Proposals will be 
scored using the scoring rubric shown in Appendix IV – Scoring Rubric.

The following items will be used to score Proposals according to overall fit with the PennDOT NEVI 
Program. Responses should succinctly address all items requested. A scoring rubric will be used to score 
each of these items. Proposals will be ranked against others in the same Corridor Group (e.g., all sites 
submitted for 79B will be ranked against each other). Although PennDOT intends to use the scores and 
ranks to guide award decision making, a high score and/or rank does not guarantee a Prospective 
Contractor funding. PennDOT may make more or fewer awards, and may award less than the full 
funding amount requested by a Prospective Contractor.

0.1. Will the Charging Station be within 1.0 miles driving distance to the nearest eligible AFC? For 
interchanges, the distance used is the shortest driving distance from the end of an off-ramp at the 
AFC interchange to the location of the Charging Station on the site property. For segments, the 
distance used is the shortest driving distance from an intersection with the AFC to the location of 
the Charging Station on the site property. Refer to the online map, Pennsylvania NEVI - Anticipated 
Funding Round 1A - Eligibility Information, to view 1-mile interchange polygons and verify the 
eligibility of the site. If unsure whether the site is eligible, Prospective Contractors can email 
PennDOT for verification at ra-pdevcorridors@pa.gov.

0.2. Will the site’s EV charging infrastructure include at least four 150 kW Direct Current Fast Chargers 
(DCFCs) with Combined Charging System (CCS) ports capable of simultaneously DC fast charging four 
EVs continuously?

0.3. Will the site’s EV charging infrastructure have a minimum station power capability at or above 600 
kW and support at least 150 kW per port simultaneously across four ports for charging 
continuously?

0.4. Will the site’s EV charging infrastructure have a minimum ability to continuously charge two vehicles 
at 300 kW power each when only two vehicles are charging? Any combination of EVSE can be used 
to meet this requirement, such as two 350kW dual port chargers instead of four 150kW chargers.

0.5. Will charging at the site be available 24 hours a day, 365 days a year?

0.6. Will the Prospective Contractor provide at least a 20% non-federal match?

0. Minimum Requirements [Yes/No – Must be met for award consideration]

https://experience.arcgis.com/experience/6696d9749a124136b9d28a7507f300d5/
https://experience.arcgis.com/experience/6696d9749a124136b9d28a7507f300d5/
https://hntb.sharepoint.com/sites/PennDOTE05478-ProjectManagementforEVNEVIProgram/Shared%20Documents/General/01%20EV%20Program%20Management/1.2.1%20Procurement%20Support/ra-pdevcorridors@pa.gov
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0.7. Will all EVSE requirements for the Charging Station be met, as listed in Appendix V – Round 1A 
Charging Station Requirements?

0.8. Will all EV chargers remain functional if communication with the charging network is temporarily 
disrupted, consistent with the Federal Rule as per § 680.114(e).

0.9. Will the Prospective Contractor commit to pay for Project costs up front, provide the matching 
funds using eligible non-federal sources, and if costs exceed the proposed budget, take 
responsibility for 100% of the overage?

0.10. Will the program income approach be consistent with the Federal Rule as per § 680.106(m) and 
NEVI Funding Opportunity Section III – Program Requirements, subsection D on Project Revenue 
and Pricing for EV Charging?

0.11. Will the Prospective Contractor also comply with all other requirements in 23 CFR 680 and all 
additional provisions in PennDOT’s NEVI Funding Opportunity?

1.1. [6pts] Team Qualifications and Experience

A. Provide a list of all known team member organizations expected to be part of the Project and 
provide a brief description of their roles. Prospective Contractors may follow their typical 
procurement processes when selecting team members, as long as they follow the 
processes/requirements outlined in the Federal Rule. [Table]

Role Title Name of Organization Role Description

Project Owner

Site Host

EVSE Supplier

Electrical Sub-Contractor

General Sub-Contractor

Operator

Maintainer

Utility Provider

Charging Network Provider

Other

Other

Other

1. Team Qualifications and Project Approach [10pts]
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B. Describe relevant experience for each team member listed above. When one or more Project 
team organizations are not yet identified, describe the method of selecting such organization(s) and 
any minimum requirements/expectations. [File Upload]

C. List up to 5 prior EV installations completed by a member or members of the Prospective 
Contractor’s team. Please limit this list to Projects installed over the last five years for any EVSE that 
meet or are similar to the NEVI EVSE requirements. List Pennsylvania installations first, and then 
other installations in the United States. [Table]

EVSE Installation Experience

Team 
Member(s) Role(s) City, 

State

Address / 
Specific 
Location

EVSE 
Operational 
Start Date

No. of DC 
Fast 
Chargers

Connector 
Type(s)

Total Site 
Power Level(s) 
(kW)

Charger 
Uptime (%)
Over Past 6 
Months

D. Describe additional relevant team experience not captured by the previous questions, if any. 
[Essay]

1.2. [4pts] Project Approach

A. Describe planned strategies to meet the Uptime requirement for the full five-year Period of 
Performance, and potentially longer, from the initial date of operation. [Essay]

B. Provide a schedule identifying the lists of tasks, estimated dates of completion, and responsible 
team members. The schedule shall identify tasks related to Project planning, design and permitting, 
utility coordination, site preparation, and construction. For purposes of estimating, assume a 
Contract Execution date of 08/01/2024. [File Upload]

C. In general, identify potential risks, issues, and challenges related to the planning, permitting, and 
construction of DC fast Charging Stations and describe the Prospective Contractor’s plans for 
mitigating these risks. Include risks that could delay the Project timeline and mitigation strategies to 
maintain the Project schedule. [Essay]
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2.1.  [12pts] Candidate Site Information

Precise Location of Charging Station on Property (min. 5 decimals): Latitude: Longitude:

Primary Corridor Group being serviced (e.g., 30D): [Short Answer]

Is this a current DC fast Charging Station that needs upgrades and/or additional ports/power? [Y/N]

If this is an upgrade Project, describe if and how the existing equipment will support reaching NEVI 
minimum standards and requirements. [Essay]

2.2. [2pts] Upload a Site Host Letter of Commitment from the Site Host to implement this Project if 
selected for funding. If the Prospective Contractor is also the Site Host, then note this here. Note 
that Proposals lacking a Site Host Letter of Commitment may be deemed ineligible. [File Upload]

2.3. [4pts] Provide a site schematic for the Candidate Site using a diagram, map, or schematic (final 
engineering plans are not required). Show locations of the following items and any additional items 
useful for understanding the site layout. [File Upload]

a. Existing and proposed designated EV charging parking stall(s)
b. EVSE equipment
c. Point of sale equipment
d. On-premises locational signage for the Charging Station, if any
e. Proposed electric point of service to the Candidate Site
f. Proposed electric utility pole and/or service equipment at the Candidate Site
g. Space available for future Charging Station expansion, if any
h. Americans with Disabilities Act (ADA) compliant parking stalls (minimum of 2)
i. ADA path of travel from charging stall to entrance of Site Host facility
j. Identify any pull through charging stalls
k. Identify any proposed or future planned accommodations for medium- and/or heavy-

duty vehicle charging
l. Identify the optimal vehicular path of travel from the site entrance to the Charging 

Station when operational

2.4. [4pts] How many hours per day will there be public access to an ADA accessible restroom within a 
reasonable walking distance (i.e., about 500 feet) from the Charging Station via an ADA accessible 
path of travel? [Short answer; with hours at end of box]

2.5. [2pts] Will the Site Host provide support to the Charging Station including basic maintenance (i.e., 
snow and trash removal, daily visual inspection, cleaning) and/or on-site staff support for basic 
assistance to customers attempting to use the Charging Station? If yes, please explain. [Essay]

2. Candidate Site Information [32pts]
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2.6. [4pts] Identify any customer safety enhancements or features associated with or located near the 
Charging Station (e.g., proximity to on-site facility, high foot traffic, lighting, security cameras, 
emergency call system, fire extinguisher, Automated External Defibrillator (AED), etc.). [Essay]

2.7. [4pts] Identify any other amenities or features associated with or located near the Charging Station 
(e.g., prepared food, indoor climate-controlled space, overhead canopy, recreation facilities 
including parks and public green spaces, shopping, free wi-fi, park and ride, public transit, etc.). 
Include the hours per day that each amenity or feature is available, if hours are limited. Also include 
whether the amenity or feature is accessible via an ADA path of travel from the Charging Station, if 
applicable. [Essay]

3.1. [5pts] Upload the completed Utility Form, or documentation of attempts to receive information 
from the utility. [File Upload]

3.2. [3pts] NEPA Coordination, Preparation, and Risks

A. Will all NEVI funded work occur within an existing parking lot, paved area, or maintained 
(periodically mowed) lawn? If no, please clarify. [Essay]

B. Are any Project partners, including the Site Host, aware of any site contamination/remediation or 
cleanup activity associated with hazardous materials? If yes, please clarify. [Essay] 

C. Will non-NEVI construction or reconstruction of the Site Host facility occur prior to or around the 
same time as the NEVI Project? Is so, please provide a brief description of the scope of the non-NEVI 
construction activities, the current status of the non-NEVI construction or reconstruction project, 
and list any permits obtained for the construction. [Essay]

D. Will all access to the NEVI Charging Station be provided through existing pathways, paved 
surfaces, or sidewalks? If not, describe the additional accommodations for access that are required 
to be constructed as part of the installation of the NEVI Charging Station.

E. Is the proposed Charging Station located within a designated FEMA 100-year flood zone? If so, 
identify the risk associated with locating the Charging Station in a flood zone and plans for mitigating 
this risk. Refer to the site https://msc.fema.gov/portal/home for the FEMA flood map.

3.3. [2pts] Describe how the Project will include, or prepare the Candidate Site for, additional Charging 
Ports, stalls, and/or power above NEVI minimum requirement. The site schematic must visually 
identify the future proofing and any additional electric power should align with the load request on 
the utility form. [Essay]

3. Site Readiness and Future Proofing [14pts]

https://msc.fema.gov/portal/home
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3.4. [2pts] Does the Project include at least one pull through parking stall that can accommodate a 
medium-duty vehicle, or a vehicle that is towing, without requiring the vehicle to occupy multiple 
parking stalls? If yes, please describe. The site schematic must visually identify the pull through 
charging stall(s).

3.5. [2pts] Describe any plans to accommodate medium and/or heavy-duty vehicle (MDV/HDV) charging 
at the Candidate Site in the future. The site schematic must visually identify the plans.

4.1. [2pts] Describe any usage of renewable energy sources in the EV charging process for this site (e.g., 
energy provided through renewable sources, using renewable energy credits, etc.). [Essay]

4.2. [3pts] Describe any innovative technologies used and/or innovative approaches, such as on-site 
battery storage, to site design or operation being employed on the Project. [Essay]

4.3. [2pts] Will Charging Station customers be able to pay for charging on the property using cash? If so, 
describe the process (e.g., can pay cash to attendant, can insert cash into an automated machine at 
the site, etc.). [Essay]

4.4. [4pts] Additional Charging Accessibility and Equity Principles

A. Describe any accessibility considerations included in the Project or at the Site Host facility that go 
above and beyond ADA minimum requirements. [Essay]

B. Describe any additional components of the Project that will allow for a more equitable charging 
experience for all users in accordance with PennDOT’s EV Equity Guiding Principles and the Justice40 
Initiative. [Essay]

4.5. [3pts] Site Resiliency

A. Describe any strategies this Project will employ to ensure reliable and effective charging access 
during times of emergency, such as an evacuation or major snowstorm. Examples could include 
electricity prioritization from the utility, locating the station with easy access to a snow emergency 
route, or providing free charging during emergency events. [Essay]

B. Identify, if any, components or elements of the EVSE equipment and supporting infrastructure 
that exceed NEMA 3R requirements for protection against damage or loss of service due to weather, 
transient surge voltages, traffic incidents, vandalism, or other environmental factors. [Essay]

4. Equity and Sustainability [14pts]

https://www.penndot.pa.gov/ProjectAndPrograms/Planning/Documents/EV%20Equity%20Principles_02072022.pdf
https://www.transportation.gov/equity-Justice40
https://www.transportation.gov/equity-Justice40
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5.1. [3pts] Describe any equipment features or Project approaches that will support the safe operation 
of the Charging Station when operational, beyond minimum requirements. Examples could include 
safety tips for customers, clear on-site directional signage, emergency shut off protocols or devices, 
training for Site Host employees, and training for local first and second responders. [Essay]

5.2. [4pts] What steps has the Project team taken or plan to take to utilize local workforce for the 
Project? Local workforce utilization can be related to Project planning, design, construction, 
inspection, and/or operations and maintenance. [Essay]

5.3. [3pts] What steps have the team members taken or plan to take to facilitate charging-related 
workforce training in the region of the site and/or in Pennsylvania? Include any initiatives to train, 
hire, and promote individuals facing employment barriers in jobs related to Charging Station 
installation, operations, and maintenance. [Essay]

6.1. [16pts] Funding Requests

A. What is the overall eligible cost of the Project as proposed? [Short Answer; $ at beginning of box]

B. What is the overall contract amount being requested from PennDOT? [Short Answer; $ at 
beginning of box]

6.2. [4pts] Provide a cost breakdown and narrative describing where costs will be incurred on the 
Project. Include all costs such as site costs, project planning, design, equipment, electrical 
construction, general construction, networking contract, warranty contract, workforce training, EV 
charging safety trainings, and utility connection. Note that equipment must comply with Phase 2 of 
the federal Buy America Waiver (see Section III – Program Requirements, subsection J for more 
information). [File Upload]

7.1. If any essay responses exceed 3,000 characters, please provide the additional information by 
upload. Please ensure the respective question number(s) are referenced in the document and/or 
document name. [File Upload]

7.2. Please download, complete, and upload the Federal Lobbying Certification Form. Use the link 
provided in the eGrants Public Portal Interface. [File Upload]

7.3. Please download, complete, and upload the Disclosure of Lobbying Activities Form. Use the link 
provided in the eGrants Public Portal Interface. [File Upload]

5. Safety and Economic Development [10pts]

. Safety and Economic Development [10pts]

6. Project Costs [20pts]

7. Additional Information [0pts]

. Additional Information [0pts]
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7.4. Please download, complete, and upload the FFATA Federal Funding Accountability Form. Note, the 
FFATA form is optional as part of the Application; however, it will be required prior to Agreement 
execution for selected Projects. Use the link provided in the eGrants Public Portal Interface. [File 
Upload]

7.5. Please download, complete, and upload the Worker Protection Form. Use the link provided in the 
eGrants Public Portal Interface. [File Upload]

7.6. Please upload the Written Statement on Proprietary Information and Confidentiality, or a statement 
that no information in the Proposal is claimed as Proprietary Information or confidential. The 
Prospective Contractor must provide a redacted copy of each file that contains confidential or 
Proprietary Information, or opt out of redacting. [File Upload]
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Appendix IV – Scoring Rubric 
Evaluation criteria for each questionnaire element from Appendix III – Proposal Questionnaire is 
described in detail in the tables below.

1. Qualifications and Project Approach [10pts]

ID Element Description Score Breakdown Points Max 
Points

1.1

Team 
Qualifications 
and 
Experience

 Organizations involved 
in Project

 Prior installations over 
past 5yrs

 Additional relevant 
experience

0pts: No prior experience and/or 
incomplete Project team

0.5-6pts: Based on experience and 
qualifications

6

1.2 Project 
Approach

 Project planning

 Uptime plan

 Schedule and timeline

 Risks

0pts: Poor Project approach and/or 
limited planning

0.5-4pts: Based on quality of Project 
approach elements and realistic 
complete schedule

4

2. Candidate Site Information [32pts]

ID Element Description Score Breakdown Max 
Points

2.1i
Disadvantaged 
Community 
(DAC) Score

Score based only on the 
Charging Station location

0pts: Charging Station not located 
within a disadvantaged census tract
4-9pts: Based on number of 
disadvantaged criteria met (refer to 
interactive online map)

9

2.1ii
Interchange/ 
Highway 
Access

Distance to nearest 
freeway off-ramp (for 
interchanges) or arterial 
intersection (for 
segments)

0pts: greater than 0.75mi

1pt: 0.51 to 0.75mi

2pts: 0.26 to 0.50mi

3pts: 0.0 to 0.25mi

3
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ID Element Description Score Breakdown Max 
Points

2.2
Site Host 
Letter of 
Commitment

Letter of commitment 
from Site Host to 
implement the Project if 
selected

0pts: No letter or insufficient letter 
included
0.5-2pts: Based on level of 
commitment from Site Host

2

2.3 Site Schematic
Schematic of Candidate 
Site showing location of 
key Project information

0pts: Poor schematic and/or limited 
information shown
0.5-4pts: Based on quality of schematic 
information and site layout

4

2.4 Access to 
Restroom

Public access to ADA 
accessible restroom 
within reasonable 
walking distance 

0pts: Available less than 12 hrs/day

1pt: Between 12 and 17 hrs/day

2pts: Between 18 and 23 hrs/day

4pts: Available 24/7 

4

2.5

Basic 
Maintenance 
and Basic 
Assistance

Support for basic 
maintenance and on-site 
staff support for basic 
assistance 

0pts: Not available

0.5-2pts: Based on level of basic 
maintenance and support provided

2

2.6
Customer 
Safety 
Enhancements

Customer safety 
amenities or features 
near Charging Station

0pts: No enhancements provided

0.5-4pts:  Based on number and quality 
of safety features and amenities 
provided

4

2.7 Other 
Amenities

Other amenities or 
features provided at or 
near the Charging Station

0pts: No other amenities or features 
provided

0.5-4pts:  Based on number and quality 
of other amenities and/or features 
provided

4
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3. Site Readiness and Future Proofing [14pts]

ID Element Description Score Breakdown Points Max 
Points

3.1 Utility 
Coordination

Coordination with utility 
providers and networking 
capabilities

0pts: Utility identified major concerns 
specific to this site, or the utility was 
provided with less than 15 days’ notice 
and did not complete the form prior to 
the Proposal due date. 

2pt: Utility identified some concerns 
specific to this site or needs to perform 
further analysis. 

5pts: Utility did not identify any 
concerns specific to this site, or 
Prospective Contractor submitted form 
at least 15 days prior to Proposal 
deadline and did not receive a 
response

5

3.2

NEPA 
Coordination, 
Preparation, 
and Risks

 Existing paved area or 
graded area

 Site contamination / 
remediation

 Site development
 Charging station 

specific access
 Flood zone

0pts: Additional site preparation 
and/or permitting is likely required 
and/or significant NEPA coordination is 
likely 

0.5-2.5pts: Based on degree of site 
preparation, remediation, and 
construction required and number and 
severity of risks

3pts: No known concerns or additional 
preparation needed

3

3.3

Plan for 
Additional 
Charging Ports 
and Power

Ability and future intent 
to install additional 
chargers, parking stalls, 
and add additional power 
to site

0pts: No / limited potential for 
additional ports, stalls, or power

0.5-2pts: Plan for additional ports, 
stalls, and/or power

2

3.4 Pull Through 
Parking Stall

Availability of at least 
one pull through parking 
stall that can 
accommodate an MDV

0pts: No pull through charging stall 
provided

2pts: At least one pull through charging 
stall provided

2
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3.5 MDV/HDV 
Charging

Current and future ability 
to allow for parking and 
charging of MDVs/HDVs

0pts: No current/future plans for 
MDV/HDV charging

0.5-2pts: Integration of MDV/HDV 
charging along with LDV charging at 
onset of Project or for future

2

4. Equity and Sustainability [14pts]

ID Element Description Score Breakdown Points Max 
Points

4.1 Renewable 
Energy Usage

Renewable energy 
sources used for charging 
(on-site, renewable 
energy credit, etc.)

0pts: No renewable energy used

1pt: At least 50% renewable energy 
used

2pts: 100% renewable energy used

2

4.2 Innovative 
Technologies 

Innovative technologies 
and/or approaches to 
site design, charging, and 
power storage

0pts: No / minimal innovation used in 
Project

0.5-3pts: Based on amount and level of 
innovations 

3

4.3 Cash Payments Availability of cash 
payment for charging

0pts: Cash payment not available 

0.5-2pts: Based on convenience of cash 
payment available for charging

2

4.4

Additional 
Charging 
Accessibility 
and Equity 
Principles

 Additional accessibility 
considerations

 Additional equity 
principles / Justice40 
components of Project

0pts: No / minimal additional 
accessible design for charging and/or 
no additional equity principles 
followed

0.5-4pts: Based on ability to provide 
for additional accessible designs and 
components of PennDOT’s EV equity 
principles and the Justice40 Initiative

4

4.5 Site Resiliency

 Strategies for reliable 
charging during 
emergencies

 Improvement to 
infrastructure beyond 
NEMA 3R

0pts: No additional strategy for reliable 
charging or improved infrastructure

0.5-3pts: Based on ability to provide 
for reliable charging during 
emergencies and improved hardware

3
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5. Safety and Economic Development [10pts]

ID Element Description Score Breakdown Points Max 
Points

5.1 Safety 
Considerations

Safety considerations at 
site including safety for 
users and safety 
equipment

0pts: No additional safety 
considerations at site

0.5-3pts: Based on extent of safety 
considerations at site

3

5.2
Use of Local 
Businesses / 
Workforce

Involvement of local 
businesses and/or 
workforce in Project

0pts: No or minimal involvement of 
local businesses / equivalent workforce 
in Project

0.5-4pts: Based on level of 
involvement of local businesses / 
equivalent workforce in Project

4

5.3 Workforce 
Training

Plan for workforce 
training

0pts: No or minimal plan for EV 
workforce training

0.5-3pts: Based on quality of plan for 
EV workforce training

3

6. Project Costs [20pts]

ID Element Description Score Breakdown Points Max 
Points

6.1 Funding 
Requests

Overall cost of Project 
proposed, and contract 
amount requested

0pts: Highest cost Project 

0.5-15.5pts: Scale based on range 
between highest and lowest cost 
Projects

16pts: Lowest cost Project 

16

6.2
Cost 
Breakdown 
and Narrative

Breakdown of expected 
costs and narrative 
describing costs

0pts: Minimal cost breakdown and 
inadequate narrative and/or omitted 
costs / unreasonable estimates

0.5-4pts: Based on reasonableness of 
estimates and narrative describing 
costs

4
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Appendix V – Round 1A Charging Station Requirements
This appendix is designed to summarize the Federal Rule as well as add additional PennDOT-specific 
requirements for Charging Stations funded under this program. The Contractor shall comply with all 
Charging Station requirements.

PennDOT may add or modify specifications if dictated by Commonwealth or Federal requirements 
before the Period of Performance begins, subject to the conditions of the Agreement. These 
specifications do not direct the proper methods for installation of the equipment. The installer of the 
equipment must provide the proper infrastructure and power source up to the location of the EVSE. 

PennDOT will consider various makes and models of EVSE equipment used to supply electricity to EVs. 
The EVSE covered under these specifications are limited to Direct Current Fast Charging (DCFC). Any 
items other than EVSE, including but not limited to network capabilities, extended warranties, 
retractable cables, preventive maintenance agreements, and stand-alone credit card terminals for public 
use chargers are to be included separately from these specifications. 

The table below outlines the National Electric Vehicle Infrastructure (NEVI) Standards and Requirements 
from the Federal Rule. The Rule section column provides a direct link to the corresponding, and the 
subsection detail links provide a direct path to the individual subsection of the Federal Rule. PennDOT 
additional requirements from the Agreement, Section 9(f) are included and mapped to the related 
Federal Rule section.

Federal Rule 
Section

Federal Rule 
Section Title

Federal Rule
Subsection Detail

PennDOT
Additional Requirements

§680.100 Purpose Summary of the program

§680.102 Applicability Defining the type and source of 
funding

§680.104 Definitions Complete list of terms and 
definitions 

a.Procurement process

b.Number of charging ports

c. Connector type

d.Power level

i. Additional power 
requirement
iv. Emergency breaker
v. Fault protection

e.Availability

f. Payment methods

§680.106
Installation, 
Operation, and 
Maintenance

g.Equipment certification
iii. NIST Handbook 44 
compliance
vii. NEMA 3R enclosure

https://www.federalregister.gov/d/2023-03500/p-326
https://www.federalregister.gov/d/2023-03500/p-326
https://www.federalregister.gov/d/2023-03500/p-327
https://www.federalregister.gov/d/2023-03500/p-327
https://www.federalregister.gov/d/2023-03500/p-327
https://www.federalregister.gov/d/2023-03500/p-328
https://www.federalregister.gov/d/2023-03500/p-357
https://www.federalregister.gov/d/2023-03500/p-364
https://www.federalregister.gov/d/2023-03500/p-365
https://www.federalregister.gov/d/2023-03500/p-366
https://www.federalregister.gov/d/2023-03500/p-368
https://www.federalregister.gov/d/2023-03500/p-369
https://www.federalregister.gov/d/2023-03500/p-357
https://www.federalregister.gov/d/2023-03500/p-374
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Federal Rule 
Section

Federal Rule 
Section Title

Federal Rule
Subsection Detail

PennDOT
Additional Requirements

h.Security (physical & cyber)

i. Long-term stewardship

j. Qualified technician

k.Customer service

l. Customer data privacy

m. Use of program income

Additional PennDOT 
requirements ii. Separate EVSE meter

a.Charger-to-EV communication

b.Charger-to-Charging-Network 
communication

c. Charging-Network-to-
Charging-Network 
communication

§680.108 Interoperability

d.Network switching capability

a.Manual on Uniform Traffic 
Control Devices for Streets 
and Highways§680.110

Traffic Control 
Devices and 
Signage

b.On-premises signs viii. PennDOT visual identifier

a.Quarterly data submittal

b.Annual data submittal

c. One-time data submittal§680.112 Data Submittal

d.Community engagement 
outcomes report

a.Charger-to-charging-network 
communication

b.Interoperability
§680.114

Charging 
Network 
Connectivity c. Charging-network-to-

charging-network 
communication (see also 
§680.108(c))

https://www.federalregister.gov/d/2023-03500/p-375
https://www.federalregister.gov/d/2023-03500/p-378
https://www.federalregister.gov/d/2023-03500/p-379
https://www.federalregister.gov/d/2023-03500/p-385
https://www.federalregister.gov/d/2023-03500/p-386
https://www.federalregister.gov/d/2023-03500/p-387
https://www.federalregister.gov/d/2023-03500/p-394
https://www.federalregister.gov/d/2023-03500/p-395
https://www.federalregister.gov/d/2023-03500/p-395
https://www.federalregister.gov/d/2023-03500/p-396
https://www.federalregister.gov/d/2023-03500/p-396
https://www.federalregister.gov/d/2023-03500/p-396
https://www.federalregister.gov/d/2023-03500/p-394
https://www.federalregister.gov/d/2023-03500/p-397
https://www.federalregister.gov/d/2023-03500/p-398
https://www.federalregister.gov/d/2023-03500/p-398
https://www.federalregister.gov/d/2023-03500/p-398
https://www.federalregister.gov/d/2023-03500/p-398
https://www.federalregister.gov/d/2023-03500/p-399
https://www.federalregister.gov/d/2023-03500/p-400
https://www.federalregister.gov/d/2023-03500/p-409
https://www.federalregister.gov/d/2023-03500/p-412
https://www.federalregister.gov/d/2023-03500/p-400
https://www.federalregister.gov/d/2023-03500/p-419
https://www.federalregister.gov/d/2023-03500/p-419
https://www.federalregister.gov/d/2023-03500/p-420
https://www.federalregister.gov/d/2023-03500/p-420
https://www.federalregister.gov/d/2023-03500/p-424
https://www.federalregister.gov/d/2023-03500/p-420
https://www.federalregister.gov/d/2023-03500/p-425
https://www.federalregister.gov/d/2023-03500/p-425
https://www.federalregister.gov/d/2023-03500/p-425
https://www.federalregister.gov/d/2023-03500/p-396
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Federal Rule 
Section

Federal Rule 
Section Title

Federal Rule
Subsection Detail

PennDOT
Additional Requirements

d.Charging-network-to-grid 
communication

e.Disrupted network 
connectivity

a.Communication of price

b.Minimum uptime (definition 
and calculation)§680.116

Publicly 
Available  
Information

c. Third-party data sharing

a.Buy America and Build 
America

b.Davis Bacon federal wage rate

c. American with Disabilities Act 
of 1990 (ADA)

d.Title VI of the Civil Rights Act 
of 1964

e.Title VIII of the Civil Rights Act 
of 1968 (Fair Housing Act)

f. Disadvantaged Business 
Enterprise (DBE) program 
does not apply

g.The Uniform Relocation 
Assistance and Real Property 
Acquisition Act

§680.118 Other Federal 
Requirements

h.The National Environmental 
Policy Act of 1969 (NEPA)

https://www.federalregister.gov/d/2023-03500/p-426
https://www.federalregister.gov/d/2023-03500/p-426
https://www.federalregister.gov/d/2023-03500/p-427
https://www.federalregister.gov/d/2023-03500/p-427
https://www.federalregister.gov/d/2023-03500/p-428
https://www.federalregister.gov/d/2023-03500/p-431
https://www.federalregister.gov/d/2023-03500/p-428
https://www.federalregister.gov/d/2023-03500/p-440
https://www.federalregister.gov/d/2023-03500/p-463
https://www.federalregister.gov/d/2023-03500/p-463
https://www.federalregister.gov/d/2023-03500/p-464
https://www.federalregister.gov/d/2023-03500/p-465
https://www.federalregister.gov/d/2023-03500/p-465
https://www.federalregister.gov/d/2023-03500/p-466
https://www.federalregister.gov/d/2023-03500/p-466
https://www.federalregister.gov/d/2023-03500/p-467
https://www.federalregister.gov/d/2023-03500/p-467
https://www.federalregister.gov/d/2023-03500/p-468
https://www.federalregister.gov/d/2023-03500/p-468
https://www.federalregister.gov/d/2023-03500/p-468
https://www.federalregister.gov/d/2023-03500/p-469
https://www.federalregister.gov/d/2023-03500/p-469
https://www.federalregister.gov/d/2023-03500/p-469
https://www.federalregister.gov/d/2023-03500/p-462
https://www.federalregister.gov/d/2023-03500/p-470
https://www.federalregister.gov/d/2023-03500/p-470
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Appendix VI – Required Proposal Materials and Project Deliverables
A Prospective Contractor must complete a full Proposal for their Candidate Site to be considered for 
contract selection. This Proposal includes several deliverables, all of which are submitted through the 
eGrants Public Portal Interface. If a Prospective Contractor is conditionally selected for an award, there 
are several additional deliverables that must be completed. Many of these will be updates to 
information given in the Proposal, and others will be new or expanded documentation.

Many deliverables are completed incrementally over multiple stages. Deliverable version types include:

 Outline – Basic information that discusses how the Prospective Contractor/Contractor will 
achieve the objectives of the deliverable.

 Draft – A full draft document explaining specific details about how the Prospective 
Contractor/Contractor will achieve the objectives for the deliverable.

 Final – The final working document explaining specific details about how the Prospective 
Contractor/Contractor will achieve or is achieving the objectives for the deliverable.

 Update – An update to the final version of a document based on new information received 
while charging equipment is operational.

 Ongoing – Deliverables that are required to be submitted in a timely manner when the indicated 
event occurs while charging equipment is operational.

The following table includes a list of required deliverables as part of the four stages of the Project. For 
detailed information on the stages of the Project, see Section I – Program Description, Subsection D. 
Each deliverable includes a description, the location in the Addenda section of the eGrants Public Portal 
Interface where the deliverable is first addressed (if applicable), and the version types of the document 
that need to be completed during each stage of the Project. 

Stages
Deliverable Detail

eGrants 
Addenda 

Location(s) 0 1 2 3

Team Experience 
Form

Description of relevant 
experience 1.1-B Final -- -- --

Project Schedule
Gantt chart or similar 
project schedule 
document 

1.2-B Draft Final -- --

Site Host Letter 
of Commitment 

Letter of Commitment 
from the Site Host 2.2 Draft Final -- --

Site Design Site schematic, design, 
and construction plans 2.3 Draft Final -- --

Utility Form Information related to the 
utility 3.1 Final -- -- --

Cost Breakdown 
and Narrative

List of all costs and a 
description including 
details on each specific 
line item in a separate 
narrative

6.2 Final -- -- --
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Stages
Deliverable Detail

eGrants 
Addenda 

Location(s) 0 1 2 3

Additional 
Documentation

Option to provide 
additional information by 
upload

7.1 Final 
(Optional)

-- -- --

Federal Lobbying 
Certification 
Form

Certification of 
compliance with 
applicable Federal 
lobbying laws

7.2 Final -- -- --

Disclosure of 
Lobbying 
Activities Form

Disclosure of any legal 
lobbying activities 
according to Federal and 
Pennsylvania laws

7.3 Final -- -- --

Federal Funding 
Accountability 
and 
Transparency 
Act (FFATA) 
Form

Form describing sub-
award activity and 
executive compensation

7.4 Final 
(Optional)

Final -- --

Worker 
Protection Form

Certification of 
compliance with 
applicable Pennsylvania 
state labor and workforce 
safety laws – additional 
forms are required for all 
subcontractors

7.5 Final -- -- --

Written 
Statement on 
Proprietary 
Information and 
Confidentiality 
(Optional)

Identify any Proprietary 
Information and/or 
confidential trade secrets 
that should not be made 
available to the public

7.6 Final
(Optional)

Final
(Optional)

-- --

Operations and 
Maintenance 
Plan

Five-year plan to operate 
and maintain the facility 
for use by the public with 
greater than 97% Uptime 
– includes O&M contract if 
applicable

-- -- Draft Final --

Data 
Management 
and 
Cybersecurity 
Plan

Plan to manage EV 
charging related data 
including a privacy impact 
assessment and 
cybersecurity plan

-- -- Draft Final Update
(Annually)
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Stages
Deliverable Detail

eGrants 
Addenda 

Location(s) 0 1 2 3

Networking 
Agreement

Five-year plan to provide 
for networking 
connectivity for the 
Charging Station

-- -- Draft Final --

Customer 
Service Plan

Plan to provide charging 
customers with 24/7 
assistance 

-- -- Draft Final --

Test Results Results from various levels 
of EVSE testing -- -- -- Final --

Reporting

Reporting as required per 
forthcoming NEVI 
regulations on the EVSE to 
ensure that the network 
meets FHWA standards of 
access, reliability, and 
convenience operational 
requirements

-- -- -- --

Update

(Quarterly 
and 

Annually)

Critical Event 
Notification

The Contractor shall 
immediately notify 
PennDOT of any critical 
events as specified in 
Section III – Program 
Requirements, Subsection 
A. 

-- -- -- --
Ongoing

(Within 
24hrs of 
Event)

Audit 
Compliance

The Contractor shall 
cooperate if selected for 
audit

-- -- -- -- Ongoing
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Appendix VII – Disadvantaged Community (DAC) Score and Eligible 
Interchanges and Segments
This section explains the disadvantaged community (DAC) score calculation. DAC scores are calculated 
for a given census tract and applied to Charging Stations based on its location. For each eligible 
interchange or segment there are between one and five possible DAC scores based on the precise 
location of the Charging Station within the polygon, as shown on the online map, Pennsylvania NEVI - 
Anticipated Funding Round 1A - Eligibility Information. These scores are worth a maximum of 9 points 
(score for criteria 2.1i) and are assigned based on a DAC component analysis. 

PennDOT’s DAC component analysis is based on two tools: the Climate and Economic Justice Screening 
Tool (CEJST) and the Equitable Transportation Community (ETC) Explorer (state results version). Each of 
these tools gives a binary value showing weather a census tract is counted as a DAC or not. The tools 
also break down DAC scores into the following components:

 CEJST Components
o Climate change
o Energy
o Health
o Housing
o Legacy pollution
o Transportation
o Water and wastewater
o Workforce development

 ETC Components
o Transportation insecurity
o Environmental burden
o Social vulnerability
o Health vulnerability
o Climate and disaster risk burden

The DAC score is weighted based on how many components of disadvantage are identified for the 
census tract. Scoring is broken down as follows:

 If the Charging Station is not located within a DAC, no points are given for the DAC score.
 A Charging Station located within either a CEJST DAC or an ETC DAC with one component met 

will be given a score of 4.
 Charging Stations located within a DAC with more than one component met will receive the 

following score:
o 2-3 components: 5
o 4-5 components: 6
o 6-7 components: 7
o 8-9 components: 8
o 10-13 components: 9

https://experience.arcgis.com/experience/6696d9749a124136b9d28a7507f300d5/
https://experience.arcgis.com/experience/6696d9749a124136b9d28a7507f300d5/
https://screeningtool.geoplatform.gov/
https://screeningtool.geoplatform.gov/
https://www.transportation.gov/priorities/equity/justice40/etc-explorer
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An example calculation is shown below for Philadelphia County Census Tract 110 (42101011000), which 
is along the US-30 corridor. This census tract has a total of nine categories of disadvantage met across 
the two tools, so the census tract is given a DAC score of 8.
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Appendix VIII – Utility Form

PROSPECTIVE CONTRACTOR INFORMATION (Prospective Contractor to complete.)

Name of Company/Customer:
Facility Owner’s Name:
Address:
City: State: Zip:
Contact Name:
Contact Phone: Contact Email:

SITE INFORMATION – ELECTRICAL DISTRIBUTION SERVICE NEEDS (Prospective Contractor to complete.)

Address of Site: ______________________________________________________________________

Latitude/Longitude:

Number of EV chargers anticipated:      Total service power level (kW):
Proposed In-Service Date: ______________ Account #:______________

Type of Service (click all that apply): ☐New Service (No existing lines)    ☐Existing Service Lines    
☐Upgrade of Existing Service

Number and size of conductors anticipated:
Requested voltages (i.e., 3-phase 277/480V 4 wire):
Service Capacity (amps):       Load Requested (kVA):

Provide aerial view of site with transformer location and termination point. Show nearest 3-phase 
source (if known):

Insert aerial view here with proposed location of chargers]
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SITE INFORMATION – ELECTRICAL DISTRIBUTION SERVICE NEEDS (Utility Company to complete.)

Type: ☐ Primary Service  ☐ Secondary Service

COST ESTIMATE (Utility Company to complete.)

Utility Company Name:
DESCRIPTION TOTAL COST & TIMELINE

$High-level Engineering & Construction Cost & Time Estimate 

(This high-level cost* and time estimate** includes Power Transformer, 
terminator pole, if applicable, Service Lateral or conductor and 
Metering.)

*Cost estimate to be covered by Prospective Contractor.

**Time estimate is from the time of official service request and subject 
to change.  

Timeline/Comments:

$Additional Engineering & Construction Costs/Time Estimates

(These estimates include additional time and costs for primary line 
extension to customers’ location and upgrades required to 
accommodate new load.)

Timeline/Comments: 

Prospective Contractor construction responsibilities for electric 
distribution service

$

Electric Distribution Company (EDC) construction responsibilities for 
electric distribution service

-$

Total Estimated Timeline for Prospective Contractor: 

Total Estimated Cost to Prospective Contractor: $

Signature from Utility Company: _________________________________________________________

Additional notes:
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Appendix IX – Example Cybersecurity Clauses for EV Charging 
Infrastructure
The Joint Office of Energy and Transportation has partnered with Pacific Northwest National Laboratory 
(PNNL) and Idaho National Laboratory (INL) to develop sample cybersecurity procurement clauses. 
Although PennDOT is not requiring these clauses be included in the Contractor’s Data Management and 
Cybersecurity Plan, PennDOT will reference the following provisions when evaluating the robustness of 
the Contractor’s Data Management and Cybersecurity Plan. Therefore, these clauses are provided as a 
guide for Prospective Contractors to consider while developing their Proposal.

A. Cybersecurity Program
1. The Contractor must address EV charging infrastructure security and must document potential 

risks and protections throughout the lifetime. [NIST 800-53 Rev5: PL-2, PL-7, PL-8, PM-7, PM-8, 
PM-9, PM-11, PM-17, PM-18, RA-1, RA-2]

2. The Contractor must provide an annual self-assessment and/or third-party assessment to the 
PennDOT that includes evidence of updates and adherence to the Cybersecurity Plan within 30 
days of annual assessment. [NIST 800-53 Rev5: AU-6, CA-2, CA-7, PL-2, PM-18, RA-3, SA-11] 

3. The Contractor must revise the Cybersecurity Plan annually to accommodate new risks, 
requirements, and standards and provide an updated copy to the PennDOT within 30 days of 
annual update. [NIST 800-53 Rev5: AC-16, CA-7, IR-4 (8) (10), IR-5, IR-6, IR-8 (1), RA-5 (11), RA-7, 
SI-5, SR-5, SR-6

4. Security incidents must be reported to PennDOT within 48 hours of discovery.
5. The Contractor’s subcontractors must adhere to the same cybersecurity protections. [NIST 800-

53 Rev5: SR-2, SR-3, SR-5]
6. The Contractor must indemnify, defend, and hold harmless, without limitations, the 

Commonwealth, its departments, divisions, agencies, offices, commissions, officers, employees, 
and affiliates from or against any and all claims that arise from or relating to cybersecurity 
breaches to the contracted EV charging infrastructure. [NIST 800-53 Rev5: SR-1]

B. Identity, Credential, and Access Management
1. The Contractor must have centralized capabilities that authenticate, authorize, log, and monitor 

access.  [NIST 800-53 Rev5: AC-2]
2. The Contractor must employ multi-factor authentication. [NIST 800-53 Rev5: IA-2, IA-5]

C. Configuration, Vulnerability, and Update Management
1. The Contractor must ensure authenticity and integrity of applied, report and violations, and 

must have a formal patch management plan that includes procedures for identifying, testing, 
approving, and deploying patches and updates in a timely manner. [NIST 800-53 Rev5: SA-22; 
NIST 800-40v2]

2. The update management process must be automated for timely and consistent deployment of 
security patches across all systems. [NIST 800-53 Rev5: SI-7]

D. Secure Payment
1. Payment systems must comply with current payment card industry security standards. [PCI DSS 

v4.0]
2. Payment terminals must be EMVCo L1 Certified. [EMV]

https://www.pnnl.gov/main/publications/external/technical_reports/PNNL-34454.pdf


 PennDOT NEVI Formula Program: Round 1A Funding Opportunity

57

E. Secure Communications
1. The Contractor must employ standardized secure communication protocols utilizing modern 

encryption and design for cryptographic agility. [NIST 800-53 Rev5: SC-8, SC-13, SC-28, SI-7 (6)]
2. The Contractor must limit personal data collection to strictly necessary for purposes of EV 

charging and protect it throughout its life cycle. [NIST 800-53 Rev5: AC-16]
3. All data must reside in the United States throughout its life cycle and is administrated by those 

who have undergone background screening. [CSA; FedRAMP: NIST 800-53 Rev5: PS-3, SA-9 (4), 
SA-9 (5)]

F. Physical Security
1. The Contractor must utilize anti-tamper techniques to prevent, deter, and detect unauthorized 

physical access. [NIST 800-53 Rev 5: AT-3 (2), PE-3; PE-5, CM-7 (8)]
2. Unexpected or unauthorized accesses must be immediately communicated. [NIST 800-53 Rev 5: 

AC-3, AU-9, AU-13, IR-8, PS-7, SI-7]
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Appendix X – Final Site Design Checklist
The following is the final site design checklist that will be used to review final site designs and 
equipment specifications submitted by Contractors to PennDOT prior to the issuance of Notice to 
Proceed. References with numbers starting in 680 refers to the NEVI Standards and Requirements 
identified in Title 23 Chapter I Subchapter G Part 680.

Features Final Site 
Design

Equipment 
Specifications Reference

Approvals
Received municipality approval for the Final 
Site Design Yes Contract

Received utility approval for the Final Site 
Design (Power) Yes

NA
Contract

Location and Access
Is Charging Station within 1 mile of exit? Yes Application
Is the FEMA Flood Zone identified, if 
applicable? NA Application

Is the space available for future use identified, 
if applicable? NA Application

Is the location of EV equipment identified? Yes Application
Is the location of Point of sale identified? No Application
Is the on-premise signage - Directional 
identified? if applicable (follow MUTCD) NA Application

Is the on-premise signage (ADA) and/or 
pavement marking (ADA) identified? No Application

Does the equipment/design provide a visual 
display that clearly displays charging price? Yes

NA

Application

Amenities
Does the Charging Station have lighting? Yes Application
Does the Charging Station have a canopy over 
charging area? NA Application

Is there access to restroom at the facility? Yes Application
Is there a pull through stall at the Charging 
Station? Yes Application

Are there other amenities at the facilities? NA

NA

Application
Number of Charging Ports
Does the Charging Station have at least four 
network-connected DCFC Charging Ports and 
capable of charging at least four EVs?

Yes 680.106 (b) (1)

Does the Charging Station have at least four 
network-connected AC Level 2 or a 
combination of DCFC and AC Level 2 Charging 
Ports and be capable of simultaneously 
charging at least four EVs?

NA

NA

680.106 (b) (2)



 PennDOT NEVI Formula Program: Round 1A Funding Opportunity

59

Features Final Site 
Design

Equipment 
Specifications Reference

Connector Type
Does each Charging Port capable of charging 
any CCS-compliant vehicle? Yes 680.106 (c)

Does each Charging Port have at least one 
permanently attached CCS Type 1 
connection?

Yes
680.106 (c)

Do AC Level 2 Charging Ports have a 
permanently attached J1772 connector and 
charge any J1772-compliant vehicle?

NA

NA

680.106 (c)

Power Level
Do the DCFC Charging Ports support output 
voltage between 250VDC and 920VDC Yes 680.106 (d) (1)

Does the DCFC have a continuous power 
delivery rate of at least 150 kW, 
simultaneously from each Charging Port?

Yes
680.106 (d)(1)

Does the DCFC Charging Station conduct 
power sharing? If so, does each Charging Port 
continue to meet an EV's request for power 
up to 150 kW?

Yes

680.106 (d)(1)

Does each AC Level 2 Charging Port have a 
continuous power delivery rating of at least 6 
kW?

NA
680.106 (d)(2)

Is the Charging Station capable of providing at 
least 6 kW per port simultaneously across all 
AC ports?

NA
680.106 (d)(2)

Do AC Level 2 chargers conduct power sharing 
and/or participate in smart charge 
management programs? If so, does each 
Charging Port continue to meet an EV's 
demand for power up to 6 kW, unless the EV 
charging customer consents to accepting a 
lower power level?

NA

680.106 (d)(2)

Is there a minimum port power capability of 
300 kW per port when only two ports are in 
use (Pennsylvania requirement)

Yes

NA

Pennsylvania 
specific 

requirement
Equipment Certification
Identify EVSE Equipment Manufacturer - 
Make and Model Yes Application

Are all chargers certified by an Occupational 
Safety and Health Administration Nationally 
Recognized Testing Laboratory?

Yes
680.106 (g)

Are all AC Level 2 chargers are ENERGY STAR 
certified?

NA

NA 680.106 (g)
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Features Final Site 
Design

Equipment 
Specifications Reference

Are DCFC chargers certified to the appropriate 
Underwriters Laboratories (UL) standards for 
EV charging system equipment?

Yes 680.106 (g)

Are Level 2 chargers certified to the 
appropriate Underwriters Laboratories (UL) 
standards for EV charging system equipment?

NA 680.106 (g)

Identify EVSE Equipment Manufacturer - 
Make and Model Yes Application

Security - Physical Security
Does the site follow siting and station design 
to ensure visibility from onlookers? Yes 680.106 (h)(1)

Does the site have video surveillance? Yes 680.106 (h)(1)
Does the site have emergency call boxes? No

NA

680.106 (h)(1)
Does the site have fire prevention 
mechanism? Yes 680.106 (h)(1)

Does the site have charger locks? Yes 680.106 (h)(1)
Does site have strategies to prevent 
tampering and illegal surveillance of payment 
devices?

NA

Yes 680.106 (h)(1)

Interoperability of Electric Vehicle Charging Infrastructure
Do chargers conform to ISO 15118–3? Yes 680.108 (a)
Do chargers have hardware capable of 
implementing both ISO 15118–2 and ISO 
15118–20?

Yes 680.108 (a)

Does the charger software conform to ISO 
15118–2 and be capable of Plug and Charge? Yes 680.108 (a)

Does the conformance testing for charger 
software and hardware follow ISO 15118–4 
and ISO 15118–5, respectively?

Yes 680.108 (a)

Do the chargers conform to Open Charge 
Point Protocol (OCPP) 1.6J or higher? Yes 680.108 (b)

Do the chargers must conform to OCPP 2.2.1? Yes 680.108 (b)
is the charging network capable of 
communicating with other charging networks 
in accordance with Open Charge Point 
Interface (OCPI) 2.2.1?

Yes 680.108 (c)

Are the chargers designed to securely switch 
charging network providers without any 
changes to hardware?

NA

Yes 680.108 (d)

Traffic Control Devices or On-Premise Signs
Do all traffic control devices, if used, comply 
with Title 23 Chapter I Subchapter-G part-
655?

Unknown NA 680.110 (a)
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Features Final Site 
Design

Equipment 
Specifications Reference

Do all on-property or on-premise advertising 
signs, if used, comply with Title 23 Chapter I 
Subchapter-H part-750?

Unknown 680.110 (b)

Charging Network Connectivity of Electric Vehicle Charging Infrastructure
Do chargers communicate with a charging 
network via a secured communication 
method?

Yes 680.114 (a)(1)

Do chargers have the ability to receive and 
implement secure, remote software updates 
and conduct real-time protocol translation, 
encryption and decryption, authentication, 
and authorization in their communication 
with charging networks?

Yes 680.114 (a)(2)

Do charging networks perform remove 
charger monitoring, diagnostics, control, and 
smart charge management?

Yes 680.114 (a)(3)

Do chargers support remote charger 
monitoring, diagnostics, control, and smart 
charge management?

Yes 680.114 (a)(3)

Do chargers securely measure, communicate, 
store, and report energy and power 
dispensed, real-time charging-port status, 
real-time price to the customer, and historical 
charging-port Uptime

Yes 680.114 (a)(4)

Do charging networks securely measure, 
communicate, store, and report energy and 
power dispensed, real-time charging-port 
status, real-time price to the customer, and 
historical charging-port Uptime

Yes 680.114 (a)(4)

Is the charging network capable of 
communicating with other charging networks 
to enable an EV driver to use a single method 
of identification to charge at Charging 
Stations that are a part of multiple charging 
networks. 

Yes 680.114 (c)

Is the charging network capable of secure 
communication with electric utilities, other 
energy providers, or local energy 
management systems.

Yes 680.114 (d)

Do the chargers remain functional if 
communication with the charging network is 
temporarily disrupted, such that they initiate 
and complete charging sessions

NA

Yes 680.114 (e)

https://www.ecfr.gov/current/title-23/section-680.108
https://www.ecfr.gov/current/title-23/section-680.108
https://www.ecfr.gov/current/title-23/section-680.108
https://www.ecfr.gov/current/title-23/section-680.108
https://www.ecfr.gov/current/title-23/section-680.108
https://www.ecfr.gov/current/title-23/section-680.108
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Features Final Site 
Design

Equipment 
Specifications Reference

Other Federal Requirements
Do all equipment satisfy Buy America 
Requirements? NA Yes 680.118 (a)

Does the Charging Station adhere to the 
American with Disabilities Act of 1990? Yes Yes 680.118 (c)

Does the site have at least two (2) ADA stalls? 
"Last Use" model must be used. Refer to 
PennDOT DM-2 Pub-13 Chapter 19.5 for EV 
parking requirements. 

Yes NA 680.118 (c)

Does the Charging Station comply with floor 
and ground surfaces requirements? Are they 
stable, firm, and slip resistant and? Do all the 
openings in the floor or ground surfaces meet 
opening requirements, changes in level, 
turning space requirements? Is the access 
aisle/accessible pathway not blocked or 
obscured by curbs, wheel stops, bollards, or 
charging cable slack? Is the access aisle 
connected by an accessible route to the clear 
floor or ground space at the EV charger?

NA Yes 680.118 (c); 
A.302

Does the Charging Station comply with clear 
floor or ground space requirements including, 
but not limited to, changes in levels, size, 
knee and toe clearance, position, approach, 
and maneuvering clearance?

NA Yes 680.118 (c); 
A.305

Is there a minimum 30-inch x 48-inch clear 
floor or ground space at chargers? Yes NA 680.118 (c); 

A.305.3
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Features Final Site 
Design

Equipment 
Specifications Reference

Does the Charging Station comply with reach 
ranges requirements including forward reach 
and side reach? (Where a clear floor or 
ground space allows a parallel approach to an 
element and the high side reach is over an 
obstruction, the height of the obstruction 
shall be 34 inches (865 mm) maximum and 
the depth of the obstruction shall be 24 
inches (610 mm) maximum. The high side 
reach shall be 48 inches (1220 mm) maximum 
for a reach depth of 10 inches (255 mm) 
maximum. Where the reach depth exceeds 10 
inches (255 mm), the high side reach shall be 
46 inches (1170 mm) maximum for a reach 
depth of 24 inches (610 mm) maximum.) 
Operable parts shall be higher than 15 inch 
minimum. 
All operable parts should meet the 
requirements for an unobstructed side reach 
and be no higher than 48 inches above the 
clear floor or ground space and no farther 
than 10 inches away. The exception for fuel 
dispensers should not be used. Placing 
operable parts higher than the 15-inch 
minimum is recommended. The operable 
portion must be within an accessible reach 
range, but non-operable portions can be 
located outside of reach ranges. For example, 
a display screen that does not require user 
touch input, or has buttons located within 
reach range, can be located above 48 inches. 
Similarly, a card reader that can be activated 
below 48 inches with a portion of the card 
reader above 48 inches would still be 
operable. The operable portion of the 
connector, particularly the release button and 
handle, should be below 48 inches. A 
connector with no release button that can be 
used without reaching above 48 inches would 
also be within reach range. 

Yes NA 680.118 (c); 
A.308

Does the Charging Station comply with 
operable parts requirements including clear 
floor space, height (reach ranges), and 
operation?

Yes NA 680.118 (c); 
A.309
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Features Final Site 
Design

Equipment 
Specifications Reference

Are the operable parts, operable with one 
hand and not require tight grasping, pinching, 
or twisting of the wrist, and require no more 
than five (5) pounds of force to activate 
operable parts? 

NA Unknown 680.118 (c); 
A.309

Are the operable parts including, but not 
limited to, the connector, card readers, 
electronic user interfaces, and switches and 
buttons, including the emergency start/stop 
button, if applicable, accessible?

NA Yes 680.118 (c); 
A.309;

Are lightweight charging cables (AC Level 2 
and some DCFCs) of sufficient length to 
charge a vehicle with various charging inlet 
locations?

NA NA 680.118 (c)

Do the accessible EV charging spaces connect 
to an accessible route to the facilities 
amenities (cross slope max 1:48, running 
slope max 1:20, compliant curb ramps, 
compliant entrance to facilities)?

Yes NA 680.118 (c)

Does the Charging Station meet the electrical 
vehicle charging space and access aisle 
requirements? Are the ADA stalls at least 11 ft 
wide and 20 ft long? Are the adjoining access 
aisles at least 5 ft wide?

Yes 680.118 (c)

If the vehicle charging spaces are marked, are 
the access aisles also marked? Yes 680.118 (c)

If one access aisle is shared by two vehicle 
charging spaces, or a charging space and a 
parking space, is the overlap of accessible 
parking space limited to 5 ft? Two 8-foot 
accessible parking spaces sharing an 8-foot 
access aisle should not be used for vehicle 
charging spaces. 

Yes 680.118 (c)

Is the Charging Station connected to an 
accessible route that leads to an accessible 
entrance of the building or facility on the 
same site? 

Yes

NA

680.118 (c)
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Features Final Site 
Design

Equipment 
Specifications Reference

If the Charging Station is in the parking 
garage, is there an accessible route that 
connects to the accessible pedestrian 
entrance of the parking garage? Additionally, 
is there a minimum clearance of 98 inches 
throughout the vehicular route to the 
accessible vehicle charging space and access 
aisle?

NA 680.118 (c)

If there are multiple Charging Station 
locations within a site, is an accessible route 
provided for each location?

NA

680.118 (c);

Does the Charging Station meet the signs 
requirements, including, but not limited to, 
raised characters, braille, installation height 
and location, visual characters, pictograms, 
and symbols of accessibility?

Unknown 680.118 (c); 
A.703

Does the Charging Station meet fare machine 
requirements including, but not limited to, 
clear floor or ground space, operable parts, 
privacy, speech output, input, display screen, 
and two-way communication systems? Color 
coding or audible signals/cues shall not be 
used as the only means of conveying 
information, indicating an action, or 
prompting a response. 

Yes 680.118 (c); 
A.707

Do the chargers comply with the Section 508 
standards including closed functionality, 
operable parts, display screens, status 
indicators, color coding, audible signals, 
information and communication technology 
(ICT)?

Unknown 680.118 (c);
Section 508

Are the registration and card readers 
compatible with contactless payment 
systems, tactically discernible, and provide 
visual and audio feedback?

Unknown 680.118 (c)

Do the accessible EV spots Charging Station 
adhere to "use last" model for charging 
spaces? If so, is a "use last" sign installed?

NA

NA 680.118 (c)

If EV Chargers must in installed on a curb, 
such as at on-street parking, place them as 
close to the edge of the face of the curb as 
possible and no farther than 10 inches away 
from the face of the curb. 

Yes Unknown 680.118 (c)
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Appendix XI – Davis-Bacon Act Wage Determinations
Three documents are included in this section showing Davis-Bacon Act Wage Determinations as of 
October 27, 2023. These documents will be updated (if necessary) on January 16, 2024.

 PA20230002: Western Pennsylvania
Allegheny, Armstrong, Beaver, Bedford, Blair, Butler, Cambria, Cameron, Centre, Clarion, 
Clearfield, Clinton, Crawford, Elk, Erie, Fayette, Forest, Franklin, Fulton, Greene, Huntingdon, 
Indiana, Jefferson, Lawrence, McKean, Mercer, Mifflin, Potter, Somerset, Venango, Warren, 
Washington, Westmoreland

 PA20230004: Southeastern Pennsylvania
Bucks, Chester, Delaware, Montgomery, Philadelphia

 PA20230006: Eastern Pennsylvania
Adams, Berks, Bradford, Carbon, Columbia, Cumberland, Dauphin, Juniata, Lackawanna, 
Lancaster, Lebanon, Lehigh, Luzerne, Lycoming, Monroe, Montour, Northampton, 
Northumberland, Perry, Pike, Schuylkill, Snyder, Sullivan, Susquehanna, Tioga, Union, Wayne, 
Wyoming, York

A. PA20230002: Western Pennsylvania
"General Decision Number: PA20230002 10/27/2023

Superseded General Decision Number: PA20220002

State: Pennsylvania

Construction Types: Heavy and Highway

Counties: Allegheny, Armstrong, Beaver, Bedford, Blair, 

Butler, Cambria, Cameron, Centre, Clarion, Clearfield, Clinton, 

Crawford, Elk, Erie, Fayette, Forest, Franklin, Fulton, Greene, 

Huntingdon, Indiana, Jefferson, Lawrence, McKean, Mercer, 

Mifflin, Potter, Somerset, Venango, Warren, Washington and 

Westmoreland Counties in Pennsylvania.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS (excluding sewer

grouting projects and excluding sewage and water treatment

plant projects)

https://sam.gov/wage-determination/PA20230002/13
https://sam.gov/wage-determination/PA20230004/18
https://sam.gov/wage-determination/PA20230006/10
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Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate

required under Executive Order 14026 or Executive Order 13658.

Please note that these Executive Orders apply to covered

contracts entered into by the federal government that are

subject to the Davis-Bacon Act itself, but do not apply to

contracts subject only to the Davis-Bacon Related Acts,

including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________

|If the contract is entered    |. Executive Order 14026      |

|into on or after January 30,  |  generally applies to the   |

|2022, or the contract is      |  contract.                  |

|renewed or extended (e.g., an |. The contractor must pay    |

|option is exercised) on or    |  all covered workers at     |

|after January 30, 2022:       |  least $16.20 per hour (or  |

|                              |  the applicable wage rate   |

|                              |  listed on this wage        |

|                              |  determination, if it is    |

|                              |  higher) for all hours      |

|                              |  spent performing on the    |

|                              |  contract in 2023.          |

|______________________________|_____________________________|

|If the contract was awarded on|. Executive Order 13658      |

|or between January 1, 2015 and|  generally applies to the   |

|January 29, 2022, and the     |  contract.                  |

|contract is not renewed or    |. The contractor must pay all|

|extended on or after January  |  covered workers at least   |

|30, 2022:                     |  $12.15 per hour (or the    |

|                              |  applicable wage rate listed|

|                              |  on this wage determination,|

|                              |  if it is higher) for all   |

|                              |  hours spent performing on  |

|                              |  that contract in 2023.     |
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|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for

performance of work on the contract does not appear on this

wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at

http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date

          0              01/06/2023

          1              01/13/2023

          2              01/20/2023

          3              02/10/2023

          4              03/17/2023

          5              04/28/2023

          6              05/05/2023

          7              05/12/2023

          8              06/02/2023

          9              07/28/2023

          10             09/22/2023

          11             10/13/2023

          12             10/20/2023

          13             10/27/2023

 BOIL0013-005 01/01/2023

CENTRE, FRANKLIN, POTTER, CLINTON, FULTON, HUNTINDON AND

MIFFLIN COUNTIES
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                                  Rates          Fringes

BOILERMAKER......................$ 51.27            34.96

----------------------------------------------------------------

 BOIL0154-004 01/01/2023

ALLEGHENY, ARMSTRONG, BEAVER, BEDFORD, BLAIR, BUTLER, CAMBRIA,

CAMERON, CLARION, CLEARFIELD, CRAWFORD, ELK, FAYETTE, FOREST,

GREENE, INDIANA, JEFFERSON, LAWRENCE, MCKEAN, MERCER, SOMERSET,

VENANGO, WARREN, WASHINGTON AND WESTMORELAND COUNTIES

                                  Rates          Fringes

BOILERMAKER......................$ 45.60            31.37

----------------------------------------------------------------

 BOIL0744-003 07/01/2008

ERIE COUNTY

                                  Rates          Fringes

BOILERMAKER......................$ 35.34            18.48

----------------------------------------------------------------

 BRPA0005-033 05/01/2022

MIFFLIN COUNTY

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 32.66            21.58

----------------------------------------------------------------
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 BRPA0005-046 05/03/2020

FRANKLIN COUNTY

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.99            16.87

----------------------------------------------------------------

 BRPA0005-071 05/03/2020

CLINTON COUNTY

                                  Rates          Fringes

BRICKLAYER.......................$ 34.17            17.20

----------------------------------------------------------------

 BRPA0009-004 12/01/2022

BEDFORD, BLAIR,CAMBRIA, CENTRE COUNTY (Halfmoon, Houston,

Patton, Rush,Taylor and Worth Townships),FULTON, HUNTINGDON,

and SOMERSET COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason &   

Marble Setter....................$ 34.14            22.00

----------------------------------------------------------------

 BRPA0009-006 12/01/2022

CLEARFIELD, FOREST, JEFFERSON, VENANGO, AND CLARION (Except

Brady, Madison, Perry, Porter, Redbank, and Toby Townships)

COUNTIES
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                                  Rates          Fringes

Bricklayer, Stonemason...........$ 34.14            22.77

Marble mason.....................$ 34.14            22.77

----------------------------------------------------------------

 BRPA0009-023 12/01/2022

BEAVER COUNTY

                                  Rates          Fringes

BRICKLAYER.......................$ 35.28            24.49

----------------------------------------------------------------

 BRPA0009-025 12/01/2022

BUTLER, LAWRENCE, AND MERCER COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 34.73            24.14

----------------------------------------------------------------

 BRPA0009-032 06/01/2017

FAYETTE (Jefferson & Washington Twps), GREENE (Except

Cumberland, Dunkirk, Greene, Monongahelia Twps), INDIANA, AND

WESTMORELAND (Rostraver Twp) COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 31.00            20.66

----------------------------------------------------------------

 BRPA0009-033 12/01/2022
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ARMSTRONG, CLARION (Brady, Madison, Perry, Tobe, Porter,

Redbank Twps), FAYETTE (Except Jefferson & Washington Twps),

GREENE (Cumberland, Dunkirk, Greene, Monongahelia Twps),

INDIANA, AND WESTMORELAND (Except Rostrave Twp) COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 36.55            24.46

----------------------------------------------------------------

 BRPA0009-034 11/01/2019

ERIE COUNTY

                                  Rates          Fringes

BRICKLAYER.......................$ 28.64            21.86

----------------------------------------------------------------

 BRPA0009-058 06/01/2020

ALLEGHENY, WASHINGTON (Cross Creek, Hanover, Jefferson, Mt

Pleasant, Nottingham, Peters, Robinson, Smith, Union Twps)

COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 34.05            22.81

----------------------------------------------------------------

 BRPA0009-059 12/01/2022

CAMERON, ELK, McKEAN, POTTER  AND WARREN COUNTIES
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                                  Rates          Fringes

BRICKLAYER.......................$ 31.62            22.81

----------------------------------------------------------------

 CARP0274-001 01/01/2023

                                  Rates          Fringes

PILEDRIVERMAN  

     Piledriverman (welder)......$ 40.63            21.17

     Piledriverman...............$ 39.13            21.17

----------------------------------------------------------------

 CARP0274-002 01/01/2023

                                  Rates          Fringes

Diver............................$ 58.70            21.17

Tender...........................$ 39.13            21.17

----------------------------------------------------------------

 CARP0443-004 06/01/2023

                                  Rates          Fringes

MILLWRIGHT.......................$ 45.50      31.56%+9.01

----------------------------------------------------------------

 CARP2274-001 01/01/2023

                                  Rates          Fringes

CARPENTER (ALLEGHENY,   

ARMSTRONG, BEAVER, BUTLER,   

ERIE, FAYETTE, GREENE,   

LAWRENCE, MERCER, WASHINGTON,   

AND WESTMORELAND COUNTIES)  
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     Carpenters (Welders)........$ 40.10            20.59

     Carpenters..................$ 38.60            20.59

CARPENTER (BEDFORD, BLAIR,   

CAMBRIA, CAMERON, CENTRE,   

CLARION, CLINTON, CLEARFIELD,   

CRAWFORD, ELK, FOREST,   

FRANKLIN, FULTON, HUNTINGDON,   

INDIANA, JEFFERSON, MCKEAN,   

MIFFLIN, POTTER, SOMERSET,   

VENANGO, AND WARREN COUNTIES)  

     Carpenters (Welders)........$ 39.85            20.59

     Carpenters..................$ 38.35            20.59

----------------------------------------------------------------

 ELEC0005-006 12/23/2022

ALLEGHENY, ARMSTRONG, BEDFORD, BLAIR, BUTLER CAMBRIA, CAMERON,

CENTRE (Remainder), CLARION, CLEARFIELD, ELK, FAYETTE, FULTON,

GREENE, HUNTINGDON, INDIANA, JEFFERSON, MCKEAN, SOMERSET,

VENANGO, WASHINGTON, AND WESTMORELAND COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 46.86            29.66

----------------------------------------------------------------

 ELEC0056-004 06/01/2023

ERIE, FOREST AND WARREN COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 38.94            25.26

----------------------------------------------------------------

 ELEC0126-005 05/31/2021
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ALLEGHENY, ARMSTRONG, BEAVER, BEDFORD, BLAIR, CAMBRIA, CENTRE,

CLARION, CLEARFIELD, FAYETTE, FULTON, GREENE, HUNTINGDON,

INDIANA, JEFFERSON, SOMERSET, WASHINGTON AND WESTMORELAND

                                  Rates          Fringes

Line Construction:  

     Cable Splicer...............$ 50.33     32.25%+11.00

     Groundman...................$ 30.20     32.25%+11.00

     Lineman.....................$ 50.33     32.25%+11.00

     Truck Driver................$ 32.71     32.25%+11.00

     Winch Truck Operator........$ 35.23     32.25%+11.00

----------------------------------------------------------------

 ELEC0126-007 05/31/2021

FRANKLIN AND MIFFLIN COUNTIES

                                  Rates          Fringes

Line Construction:  

     Cable Splicer...............$ 49.22     32.25%+11.00

     Groundman...................$ 29.53     32.25%+11.00

     Lineman.....................$ 49.22     32.25%+11.00

     Truck Driver................$ 31.99     32.25%+11.00

     Winch Truck Operator........$ 34.45     32.25%+11.00

----------------------------------------------------------------

 ELEC0143-007 06/01/2022

FRANKLIN and MIFFLIN COUNTIES

                                  Rates          Fringes
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ELECTRICIAN......................$ 35.25            25.98

----------------------------------------------------------------

 ELEC0712-003 12/26/2022

CRAWFORD, BEAVER, LAWRENCE AND MERCER COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 45.55            27.13

----------------------------------------------------------------

 ELEC0812-008 06/01/2022

CLINTON COUNTY

                                  Rates          Fringes

ELECTRICIAN......................$ 36.31            23.64

----------------------------------------------------------------

 ELEC0812-009 06/01/2022

POTTER COUNTY

                                  Rates          Fringes

ELECTRICIAN......................$ 37.32            23.67

----------------------------------------------------------------

 ELEC0812-011 06/01/2022

CENTRE COUNTY (Burnside, Curtin, Liberty, Howard, Marion,

Walker, Miles, Haines Townships)

                                  Rates          Fringes
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ELECTRICIAN......................$ 36.31            23.64

----------------------------------------------------------------

 ELEC1319-004 08/29/2022

BUTLER, CAMERON, CLINTON, CRAWFORD, ELK, ERIE, FOREST,

LAWRENCE, MCKEAN, MERCER, VENANGO, WARREN AND POTTER COUNTIES

                                  Rates          Fringes

Line Construction:  

     Equipment Operator..........$ 62.66            22.29

     Groundmen...................$ 38.85            13.57

     Linemen.....................$ 62.66            27.29

     Truck Driver................$ 40.73            13.71

----------------------------------------------------------------

 ENGI0066-016 01/01/2023

                                  Rates          Fringes

Power equipment operators:   

(ALLEGHENY, ARMSTRONG,   

BEAVER, BLAIR, BUTLER,   

CAMBRIA, CENTRE, CLARION,   

CLEARFIELD, CRAWFORD, ERIE,   

ELK, FAYETTE, GREENE,   

INDIANA, JEFFERSON, LAWRENCE,   

MCKEAN, MERCER, SOMERSET,   

VENANGO, WARREN, WASHINGTON,   

AND WESTMORELAND COUNTIES)  

     GROUP 1.....................$ 36.79            23.58

     GROUP 1-A...................$ 39.79            23.58

     GROUP 1-B...................$ 38.79            23.58

     GROUP 2.....................$ 36.53            23.58
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     GROUP 3.....................$ 32.88            23.58

     GROUP 4.....................$ 32.42            23.58

     GROUP 5.....................$ 32.17            23.58

Power equipment operators:   

(BEDFORD, CAMERON, CLINTON,   

FOREST, FRANKLIN, FULTON,   

HUNTINGDON, MIFFLIN, AND   

POTTER COUNTIES)  

     GROUP 1.....................$ 36.50            23.58

     GROUP 1-A...................$ 39.50            23.58

     GROUP 1-B...................$ 38.50            23.58

     GROUP 2.....................$ 36.22            23.58

     GROUP 3.....................$ 32.58            23.58

     GROUP 4.....................$ 32.09            23.58

     GROUP 5.....................$ 31.88            23.58

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1 - Asphalt Paving Machine (Spreader), Autograde

  (C.M.I. and similar); Backfiller, Compactor with Blade,

  Backhoe - 360 and 180 degree Swing; Cableway; Caisson Drill

  (similar to Hugh Williams), Central Mix Plant; Cooling

  Plant; Concrete Paving Mixer, Concrete Pump (self-

  propelled); Cranes; Cranes (boom or mast over 101ft.$.50

  per each additional 50 feet inclusive of jib), Cranes

  (Tower Stationary- Climbing Tower Crane); Derrick; Derrick

  Boat; Dozer(greater than 25,000 lbs.); Dragline; Dredge;

  Dredge Hydraulic; Elevating Grader; Franki Pile Machine;

  Gradall (remote control or otherwise),Grader (power-fine

  grade); Hllift (4 cy. and over); Hoist 2 Drums or more (in

  one unit); Hydraulic Boom Truck with pivotal cab (single

  motor-Pitman or similar),Hydraulic Boom Truck (non pivotal

  cab); Hydro-pneumatic Excavation Equipment (or similar);

  (Boom and Mast over 101 feet will be paid an additional 50
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  feet inclusive of jib if used;) Kocal; Mechanic, Locomotive

  (std. Gauge); Metro-chip Harvester or similar; Milling

  Machine (Roto Mill or similar); Mix Mobile; Mix Mobile

  (with Self Loading Attachment), Mucking Machine (tunnel);

  Pile Driver Machine; Pipe Extrusion Machine; Prespliter

  Drill (self contained); Refrigeration Plant (soil

  Stablization) Rough Terrain Crane (25 ton over) (Boom and

  Mast over 101 feet will be paid an additional 50 feet

  inclusive of jib if used); Rough Terrain Crane (under 25

  ton), Scrapers; Shovel-Power; Slip form Paver (C.M.I. and

  similar); Trenching Machine (30,000 lbs. and over),

  Trenching Machine (under 30,000 lb.), Tunnell Machine (Mark

  XXI Jarva or similar), Vermeer Saw, Whirley, Mechanic,

  Compactor with blade

  GROUP 1-A Backhoes-360 degree swing (above 120,000 lbs. gross

  weight); Cranes (over 100 tons), Cranes-Rough Terrain (over

  100 ton); Tug Boat Pilot (on boats over 800 horsepower)

  GROUP 1-B Backhoes-360 degree swing (above 70,000 lbs. to

  120,000 lbs. gross weight); Cranes (up to 100 ton),

  Cranes-Rough Terrain (65 ton-100 ton), Tower Crane

  GROUP 2: Asphalt plant operator; auger (tractor mtd.); auger

  (truck mtd.); belt loader (euclid or similar); boring

  machine; cable placer or layer; Directional drill over

  3,000 lbs thrust; concrete batch plant (electronically

  synchronized); concrete belt placer (C.M.I. and similar);

  concrete finishing machine and spreader, concrete mixer

  (over 1 cy.) concrete pump (stationary); core drill (truck

  or skid mtd. - similar to penn drill), dozer (25,000 lbs or

  less); Ditch Witch Saw, force feedloader; fork lift (lull

  or similar); grader - power; grease unit opertor (head);

  guard rail post driver (truck mounted) guard rail post
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  driver (skid type); hilift (under 4 cy.); skid steer

  loader;  hydraulic boom truck (non-pivotal cab); job work

  boat (powered), jumbo operator; locomotive (narrow guage);

  minor equipment operator (accumulative four units); mucking

  machine; multi-head saw (groover); overhead crane; roller

  -power- asphalt; ross carrier; side boom or tractor mounted

  boom; shuttle buggy (asphalt), stone crusher

  (screening-washing plants); stone spreader (self propelled)

  truck mounted drill (davey or similar); welder and

  repairman; well point pump operator; bidwell concrete

  finishing machine (or similar).

  GROUP 3:  Broom Finisher (C.M.I. or similar);

  Compactors/Rollers (static or vibratory (Self-propelled) on

  dirt or stone; Curb Builder; Minor Equipment Opertor (two

  or three units); Multi-head Tie Tamper; Pavement Breaker

  (self-propelled or ridden); Soil Stablizer Machine; Tire

  Repairman; Tractor (snaking and hauling); Well Driller and

  Horizontal: Winch or ""A"" Frame Truck (when hoisting and

  lowering).

  GROUP 4:  Ballast Regulator; Compressor; Concrete Mixer (1

  cy. & under with skip); Concrete Saw (Ridden or

  selp-propelled); Conveyor; Elevator (Material hauling

  only); Fork-lift (Ridden or self-propelled); Form Line

  Machine; Generator; Groute Pump; Heater (Machinical); Hoist

  (single Drum); Ladavator, Light Plant; Mulching Machine;

  Personnel Boat (Powered), Pulverizer, Pumps, Seeding

  Machine, spray Cure Machine (powered Driven); Subgrader;

  Tie Puller; Tugger; Welding Machine (Gas or Diesel).

  GROUP 5:  Deck Hand; Farm Tractor; Fireman on Boiler; Oiler;

  Power Broom; Side Delivery Shoulder Spreader (attachment);
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----------------------------------------------------------------

 IRON0003-001 06/01/2023

ALLEGHENY, FAYETTE, WESTMORELAND, CAMBRIA, INDIANA, ARMSTRONG,

BUTLER, BEAVER, CLARION, AND WASHINGTON COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 38.89            34.54

----------------------------------------------------------------

 IRON0003-007 06/01/2023

BLAIR, CAMERON, CENTRE, CLEARFIELD, CLINTON, ELK, JEFFERSON,

MCKEAN, AND POTTER COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 32.29            32.41

----------------------------------------------------------------

 IRON0003-011 06/01/2023

CRAWFORD, ERIE, FOREST, AND WARREN COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 33.57            32.23

----------------------------------------------------------------

 IRON0207-002 06/01/2023

LAWRENCE, MERCER, AND VENANGO COUNTIES

                                  Rates          Fringes
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IRONWORKER.......................$ 33.00            27.16

----------------------------------------------------------------

* IRON0404-008 07/01/2023

FRANKLIN (Remainder), HUNTINGDON (Remainder), AND MIFFLIN

COUNTIES

                                  Rates          Fringes

IRONWORKER, STRUCTURAL...........$ 36.26            31.38

----------------------------------------------------------------

 IRON0549-002 12/01/2022

GREENE COUNTY

                                  Rates          Fringes

IRONWORKER.......................$ 35.19            25.66

----------------------------------------------------------------

 IRON0568-004 05/01/2023

BEDFORD, FRANKLIN (Southwest 1/3), FULTON, HUNTINGDON (Western

2/3), AND SOMERSET COUNTIES

                                  Rates          Fringes

IRONWORKER  

     Structural, Ornamental, 

     Reinforcing, Machinery 

     Mover, Rigger & Machinery 

     Erector, Welder, Fence 
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     Erector.....................$ 30.51            23.65

----------------------------------------------------------------

 LABO1058-001 01/01/2023

                                  Rates          Fringes

LABORER (BEDFORD, CAMERON,   

CENTRE, CLINTON, CRAWFORD,   

FOREST, FRANKLIN, FULTON,   

HUNTINGDON, JEFFERSON,   

MIFFLIN, AND POTTER COUNTIES)  

     GROUP 1.....................$ 29.85            25.50

     GROUP 2.....................$ 30.01            25.50

     GROUP 3.....................$ 30.50            25.50

     GROUP 4.....................$ 30.95            25.50

     GROUP 5.....................$ 31.36            25.50

     GROUP 6.....................$ 28.20            25.50

     GROUP 7.....................$ 30.85            25.50

     GROUP 8.....................$ 32.35            25.50

Laborers: (ALLEGHENY,   

ARMSTRONG, BEAVER, BLAIR,   

BUTLER, CAMBRIA, CLARION,   

CLEARFIELD, ELK, ERIE,   

FAYETTE, GREENE, INDIANA,   

LAWRENCE, MCKEAN, MERCER,   

SOMERSET, VENANGO, WARREN,   

WASHINGTON, AND WESTMORELAND   

COUNTIES)  

     GROUP 1.....................$ 29.95            25.50

     GROUP 2.....................$ 30.11            25.50

     GROUP 3.....................$ 30.50            25.50

     GROUP 4.....................$ 30.95            25.50

     GROUP 5.....................$ 31.36            25.50

     GROUP 6.....................$ 28.20            25.50
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     GROUP 7.....................$ 30.95            25.50

     GROUP 8.....................$ 32.45            25.50

LABORERS CLASSIFICATIONS  

  GROUP 1:  Asphalt curb sealer; Asphalt tamper; Batcherman

  (weigh) Blaster,Boatman, Brakeman, Change  house attendant,

  Coffer dam, Concrete curing pitman, Puddler, Drill Runner's

  helper (Includes Drill Mounted on Truck, Track, or similar

  and Davey Drill  Spots, Clean up, helps to maintain),

  Electric Brush and or Grinder, Fence Construction

  (Including Fence Machine Operator) Form stripper and Mover,

  Gabion (Erectors and Placers) Hydro jet blaster nozzleman;

  Landscape laborer, Manually moved emulusion sprayer, Radio

  actuated traffic control operator Rip rap work, scaffolds

  and Runways, Sheeters and Shorers (includes lagging)

  structural concrete Top Surfacer, Walk Behind Street

  Sweeper, and Wood Chipper; water boy

  GROUP 2:  Air tool operator (all types); Asphalt, batch &

  concrete plant operator (manually operated) Burner,

  Caisson; men (open air); Carryable pumps; Chain saw

  operator including attachments, Cribbing, (concrete or

  steel); Curb machine operator (asphalt or concrete walk

  behind); Diamond head Core Drller, Drill runner's helper

  (tunnel) Fork Lift, (walk behind), Form Setter (Road Forms

  Line man) Highway Slab reinforcement placers (including

  joint and Basket Setters) Hydraulic pipe pusher; Liner

  plates (Tile or Vitrified Clay) Mechanical compacting

  equipment operators, Mechanical joint sealer, Dope pot and

  Tar Kettle, Mortar mixer (hand or machine) Muckers,

  Brakemen & all other Labor, (Includes installation of

  utility lines) Pipe Layers /Fusion /Heating Iron

  (Regardless of materials) Portable Single Unit Conveyor,
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  Post Hole Auger, (2 or 4 cycle hand operated) Power

  wheelbarrows and buggies, Rail porter or similar; Sand

  blaster;Signal Man,Vibrator operator, All RAILROAD TRACK

  WORK TO INCLUDE THE FOLLOWING: adzing machine, ballast

  Router, Bolting Machine, Power Jacks, Rail Drills, Railroad

  Brakeman,Rail Saws, Spike Drivers (Manually or hand held

  tool) Spike Pullers Tamping Machine, Thermitweld

  GROUP 3:   Asphalt Luteman/Raker,Blacksmith, Blaster, Brick,

  stone and block pavers and block cutters (wood, belgian and

  asphalt); Cement mortar lining car pusher; Cement mortar

  mixer (pipe relining); Cement mortar pipe reliners;

  concrete saw operator (walk behind); Curb cutters and

  setters; Elevated roadway drainage construction; erector of

  overhead signs,  Form setter (road forms-lead man); Grout

  machine operator; Gunite or dry pack gun (nozzle and

  machine man); Manhole or catch basin builder (Brick block

  concrete or any prefabrication) Miners and drillers

  (including lining, supporting and form workmen, setting of

  shields, miscellaneous equipment and jumbos); Multi-plate

  pipe (aligning and securing); Placing wire mesh on gunite

  projects; Wagon drill operators (air track or similar);

  Walk behind ditching machine (trencher or similar);crown

  screed adjuster and welder

  GROUP 4:  Reinforcing Steel Placer (Bending, aligning, and

  securing, Cadweld)

  GROUP 5:High Burner, (Any burning not done from deck), Welder

  (Pipeline)

  

GROUP 6: Uniformed Flagperson, Watchman  

GROUP 7: Toxic/Hazardous Waste Removal Laborer Levels C & D 
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GROUP 8: Toxic/Hazardous Waste Removal Laborer Levels A & B

----------------------------------------------------------------

 PAIN0021-019 05/01/2021

CLINTON COUNTY

                                  Rates          Fringes

Painters:  

     Bridge......................$ 36.67            18.80

     Brush & Roller..............$ 29.02            21.14

     Spray.......................$ 30.02            21.14

----------------------------------------------------------------

 PAIN0021-024 05/01/2021

FRANKLIN COUNTY

                                  Rates          Fringes

PAINTER  

     Brush.......................$ 25.84            16.30

----------------------------------------------------------------

 PAIN0057-014 06/01/2023

ALLEGHENY, FAYETTE, GREENE, WASHINGTON COUNTIES

                                  Rates          Fringes

Painters:  

     Bridge......................$ 38.33            23.72

     Brush & Roller..............$ 30.56            23.72

     Spray.......................$ 30.56            23.72
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----------------------------------------------------------------

 PAIN0057-015 06/01/2023

ARMSTRONG, BEAVER, BEDFORD, BLAIR, BUTLER,CAMBRIA, CENTRE,

CLARION, CLEARFIELD, ELK, FULTON, HUNTINGTON, INDIANA,

JEFFERSON, LAWRENCE, MERCER, MIFFLIN, SOMERSET, VENANGO AND

WESTMORELAND COUNTIES

                                  Rates          Fringes

Painters:  

     Bridge......................$ 38.33            23.72

     Brush and Roller............$ 30.56            23.72

     Spray.......................$ 30.56            23.72

----------------------------------------------------------------

 PAIN0057-022 05/01/2023

                                  Rates          Fringes

Painters: (ERIE, McKEAN, AND   

WARREN (Including Columbus   

and Freehold twps) COUNTIES)  

     Bridges,Stacks,Towers.......$ 27.76            23.49

     Brush and Roller............$ 25.26            23.49

     Spray and Sandblasting......$ 26.01            23.49

----------------------------------------------------------------

 PAIN0057-027 06/01/2023

CAMERON, CRAWFORD, POTTER, WARREN, (Excluding Columbus and

Freehold twps)

                                  Rates          Fringes
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PAINTER  

     Brush and Roller............$ 30.56            23.72

----------------------------------------------------------------

 PLAS0526-002 01/01/2023

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 34.14            25.05

----------------------------------------------------------------

 PLUM0027-001 06/01/2023

ALLEGHENY, ARMSTRONG, BEAVER, BUTLER, CLARION, GREENE (Except

extreme Eastern portion), LAWRENCE, WASHINGTON (Except extreme

Eastern portion) and WESTMORELAND (City of Arnold and City of

New Kensington Only) COUNTIES

                                  Rates          Fringes

Plumbers and Pipefitters   

(Bridge Drain Pipe)..............$ 48.65            25.47

----------------------------------------------------------------

 PLUM0027-009 06/01/2023

CRAWFORD, ERIE, FOREST, MCKEAN, MERCER, VENANGO and WARREN

COUNTIES

                                  Rates          Fringes

Plumbers and Pipefitters   

(Bridge Drain Pipe)..............$ 46.98            25.47

----------------------------------------------------------------
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 PLUM0354-005 06/01/2012

BEDFORD, BLAIR, CAMBRIA, CAMERON, CLEARFIELD, ELK, FAYETTE,

GREENE (Extreme Eastern portion),  HUNTINGDON, INDIANA,

JEFFERSON, SOMERSE, WASHINGTON (Extreme Eastern portion), AND

WESTMORELAND COUNTIES

                                  Rates          Fringes

Plumbers and Pipefitters   

(Bridge Drain Pipe)..............$ 35.54            19.97

----------------------------------------------------------------

 TEAM0040-006 01/01/2023

                                  Rates          Fringes

TRUCK DRIVER (ALLEGHENY,   

ARMSTRONG, BEAVER, BLAIR,   

BUTLER, CAMBRIA, CENTRE,   

CLARFIELD, CRAWFORD, ERIE,   

FAYETTE, GREENE, INDIANA,   

JEFFERSON, LAWRENCE, MCKEAN,   

MERCER, SOMERSET, VENANGO,   

WARREN, WASHINGTON, AND   

WESTMORELAND)  

     GROUP 1.....................$ 33.18            22.21

     GROUP 2.....................$ 33.64            22.52

Truck drivers: (BEDFORD,   

CAMERON, CLAIRON, CLINTON,   

ELK, FOREST, FRANKLIN,   

FULTON, HUNTINGDON, MIFFLIN,   

AND POTTER COUNTIES)  

     GROUP 1.....................$ 33.04            22.13
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     GROUP 2.....................$ 33.50            22.43

  FOOTNOTES:  A.  Hazardous/toxic waste material/work  level A

  & B receive additional $2.50 per hour above classification

  rate

  B.  Hazardous/toxic waste materials/Work level C & D receive

  $1.00 per hour above classification

TRUCK DRIVERS CLASSIFICATIONS  

  GROUP 1 - Single Axle (2 axles including steering axle);

  Includes partsman and warehoueman. Tandem - Tri-Axle -

  Semi-Tractor Trailer (combination) (3 axles or more

  including steering axle)

  GROUP 2 -  Specialty Vehicles; Heavy equipment whose capacity

  exceeds that for which state licenses are issued

  specifically refers to units in excess of eight (8) feet

  width (such as Euclids, Atley Wagon, Payloder,

  Tournawagons, and similar equipment when not self loaded);

  Tar and Asphalt Distributors Trucks, Heavy Duty Trailer,

  such as Low Boy, High Boy

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave

for Federal Contractors applies to all contracts subject to the

Davis-Bacon Act for which the contract is awarded (and any
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solicitation was issued) on or after January 1, 2017.  If this

contract is covered by the EO, the contractor must provide

employees with 1 hour of paid sick leave for every 30 hours

they work, up to 56 hours of paid sick leave each year.

Employees must be permitted to use paid sick leave for their

own illness, injury or other health-related needs, including

preventive care; to assist a family member (or person who is

like family to the employee) who is ill, injured, or has other

health-related needs, including preventive care; or for reasons

resulting from, or to assist a family member (or person who is

like family to the employee) who is a victim of, domestic

violence, sexual assault, or stalking.  Additional information

on contractor requirements and worker protections under the EO

is available at

https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification

and wage rates that have been found to be prevailing for the

cited type(s) of construction in the area covered by the wage

determination. The classifications are listed in alphabetical

order of ""identifiers"" that indicate whether the particular

rate is a union rate (current union negotiated rate for local),

a survey rate (weighted average rate) or a union average rate

(weighted union average rate).
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Union Rate Identifiers

A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than ""SU"" or

""UAVG"" denotes that the union classification and rate were

prevailing for that classification in the survey. Example:

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of

the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198

indicates the local union number or district council number

where applicable, i.e., Plumbers Local 0198. The next number,

005 in the example, is an internal number used in processing

the wage determination. 07/01/2014 is the effective date of the

most current negotiated rate, which in this example is July 1,

2014.

Union prevailing wage rates are updated to reflect all rate

changes in the collective bargaining agreement (CBA) governing

this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that

no one rate prevailed for this classification in the survey and

the published rate is derived by computing a weighted average

rate based on all the rates reported in the survey for that

classification.  As this weighted average rate includes all

rates reported in the survey, it may include both union and

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates

the rates are survey rates based on a weighted average

calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which

these classifications and rates are based. The next number, 007

in the example, is an internal number used in producing the
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wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a

new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the

classifications was union data. EXAMPLE: UAVG-OH-0010

08/29/2014. UAVG indicates that the rate is a weighted union

average rate. OH indicates the state. The next number, 0010 in

the example, is an internal number used in producing the wage

determination. 08/29/2014 indicates the survey completion date

for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of

each year, to reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is

based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

*  an existing published wage determination

*  a survey underlying a wage determination
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*  a Wage and Hour Division letter setting forth a position on

   a wage determination matter

*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour

National Office because National Office has responsibility for

the Davis-Bacon survey program. If the response from this

initial contact is not satisfactory, then the process described

in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the

Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations

            Wage and Hour Division

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage

payment data, project description, area practice material,
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etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
"

B. PA20230004: Southeastern Pennsylvania
"General Decision Number: PA20230004 10/27/2023

Superseded General Decision Number: PA20220004

State: Pennsylvania

Construction Types: Heavy and Highway

Counties: Bucks, Chester, Delaware, Montgomery and 
Philadelphia Counties in Pennsylvania.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
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|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $16.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2023.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.15 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2023.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/06/2023
          1              01/13/2023
          2              01/20/2023
          3              02/24/2023
          4              03/31/2023
          5              05/05/2023
          6              06/02/2023
          7              06/09/2023
          8              07/14/2023
          9              07/28/2023
          10             08/04/2023
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          11             08/11/2023
          12             08/25/2023
          13             09/01/2023
          14             09/08/2023
          15             09/15/2023
          16             09/22/2023
          17             10/20/2023
          18             10/27/2023

 BOIL0013-003 01/01/2023

                                  Rates          Fringes

BOILERMAKER......................$ 51.27            34.96
----------------------------------------------------------------
 CARP0219-005 05/01/2023

                                  Rates          Fringes

MILLWRIGHT.......................$ 51.60            35.81
----------------------------------------------------------------
 CARP0255-006 05/01/2023

                                  Rates          Fringes

CARPENTER........................$ 54.78            29.27

FOOTNOTE:

A. PAID HOLIDAY:  LABOR DAY
----------------------------------------------------------------
 CARP0474-004 05/01/2023

                                  Rates          Fringes

PILEDRIVERMAN....................$ 46.73            41.69
----------------------------------------------------------------
 ELEC0098-001 04/29/2018

BUCKS COUNTY:  Starting at the Delaware River and following the
west limits of the Borough of Bristol, along the continuation
of  U.S. Highway 13 and under the Pennsylvania Railroad Bridge
to  Route 09113, north 09113 to Route 152, north along Route
152 to  the Humeville Road, east on Humeville Road to Route
333, north  on Route 344 to the junction of Spurs 281 and 252,
continue  north on Spur 252 to Route 09028, west on 09028 to
Route 152,  north on 152 to TR 232, north on TR 532 to Tr 113,
north on TR  113 to TR 232 at Anchor Inn, northeast on TR 232
and continue  northeast along Rounte 659 to Route 09060, west
on 09060 to  Route 402, north on 402 to the Borough line at the
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southwest  corner of the Borough of New Hope.  The Bouough of
New Hpoe is  excluded.Starting at the Delaware at the Delaware
River and  proceeding southwest along the Plumstead-Solebury
and the  Plumstead-Buckingham Township lines to Route 09064,
northwest on  09064 to U.S. Highway 611 south on 611 to the
spur of Route 270,  northwest along the spur to Route 397,
Southwest on 397 to Route  350, southeast on 350 to Route 395,
southwest on 395 to Route  09060, southeast on 09069 to Route
09041 southwest on 09041 to  the Montgomery County line.
DELAWARE COUNTY:  That portion east of a line following State
Highway 320 from Montgomery County to Maple, then along the
Springfield Road to Saxer Ave, along Saxer Avenue to Powell
Road, along Powell Road to State Highway 420 and continuing in
a  straight line to the Delaware River. MONTGOMERY COUNTY:
That portion southeast of a line following  Lower State Road
from Bucks County southwest to the Bethlehem  Pike (U.S Highway
309), south on the Bethlehem Pike to the  Penllyn Pike,
southwest on the Penllyn and Blue Bell Pikes to  the
Wissahickon Creek, southeast on the Wissahickon Creek to the
Butler Pike to North Lane near Conshohocken Borough, southwest
on North Lane to Schuylkill River and continuing southeast in a
line to the Spring Mill Road and southwest on the Spring Mill
Road to Delaware County. PHILADELPHIA COUNTY

                                  Rates          Fringes

ELECTRICIAN......................$ 58.33         59%+1.75
----------------------------------------------------------------
 ELEC0102-003 05/29/2023

BUCKS COUNTY (Plumstead, Bedminister, Tinicum, Nockamixon,
Bridgeton and Durham Townships in their entirey, and that
portion of Haycock and Springfield Townships east of a line
following State Highway 412, from Northampton County south to
Route 09071 to State Highway 212, along Highway 212 to Route
09068, and along 09068 to State Highway 313.  Also included is
that portion of Dublin Borough east of State Highway 313

                                  Rates          Fringes

ELECTRICIAN......................$ 61.87           62.50%
----------------------------------------------------------------
 ELEC0126-002 05/31/2021

CHESTER, DELAWARE, MONTGOMERY, PHILADELPHIA, AND REMAINDER OF
BUCKS COUNTY
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                                  Rates          Fringes

Line Construction:  
     Cable Splicer...............$ 57.93     32.25%+11.00
     Groundman...................$ 34.76     32.25%+11.00
     Lineman.....................$ 57.93     32.25%+11.00
     Truck Driver................$ 37.65     32.25%+11.00
     Winch Truck Operator........$ 40.55     32.25%+11.00
----------------------------------------------------------------
 ELEC0269-001 01/02/2023

BUCKS COUNTY (Area East of a line starting at the Delaware
River and following the west limits of the Borough of Bristol,
along the continuation of U.S. Highway 13 and under the
Pennsylvania Railroad Bridge to Route 09113, north along 09113
to route 152, north along route 152 to the Hulmeville Rd., east
on the Hulmeville to Route 344, north on route 344 to the
junction of Spurs 281 and 252 continue north on spur 252 and
route 09028, west on 09028 to Route 152, north on 152 to TR
532, north on TR 532 to TR 113, north on TR 113 to TR 232 as
Anchor Inn, northeast on TR 232 and continue northeast along
659 to Route 09060, West on 09060 to Route 402, north on 402 to
the Borough Line at the southwest corner of the Borough of New
Hope; including the Boroughs of New Hope and Bristol)

                                  Rates          Fringes

ELECTRICIAN......................$ 54.27           65.20%
----------------------------------------------------------------
 ELEC0269-002 01/02/2023

BUCKS COUNTY - That portion east of a line starting at the
Delaware River and following the west limits of the Borough of
Bristol, along the continuation of U.S. Highway 13 and under
the Pennsylvania Railroad Bridge to Route 09113, north along
09113 to route 152, north along route 152 to the Hulmeville
Rd., east on the Hulmeville to Route 344, north on route 344 to
the junction of Spurs 281 and 252 continue north on spur 252
and route 09028, west on 09028 to Route 152, north on 152 to TR
532, north on TR 532 to TR 113, north on TR 113 to TR 232 as
Anchor Inn, northeast on TR 232 and continue northeast along
659 to Route 09060, West on 09060 to Route 402, north on 402 to
the Borough Line at the southwest corner of the Borough of New
Hope.  The Boroughs of New Hope and Bristol are included.

                                  Rates          Fringes

Line Construction:  
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     Cable Splicer...............$ 59.70           64.75%
     Groundman, Truck Driver.....$ 43.42           64.75%
     Linemen and Heavy 
     Equipment Operator..........$ 54.27           64.75%
----------------------------------------------------------------
 ELEC0313-003 06/01/2011

DELAWARE COUNTY :(That portion south of U.S. Highway No. 1 and
west of U.S. Highway No. 202) Chester County (That portion
South and east of U. S. Highway 1)

                                  Rates          Fringes

ELECTRICIAN......................$ 35.00            23.70
----------------------------------------------------------------
 ELEC0375-001 06/01/2023

BUCKS COUNTY (East Rock Hill, West Rock Hill, Milford and
Richland Towships in their entirety and that portion of Haycock
and Springfield Townships west of a line following State
Highway 212 from Northampton County South to Route 09071 along
09071 to state Highway 212, along Highway 212 to Route 09068
and along 09068 to State Highway 313) MONTGOMERY COUNTY(Upper
Hanover Twp.in its entirety)

                                  Rates          Fringes

ELECTRICIAN......................$ 45.15            24.03
----------------------------------------------------------------
 ELEC0380-001 09/29/2014

BUCKS COUNTY (Hilltown and New Britain Townships in their
entirety;  that portion of Telford Borough Northeast of County
Line Road (Main Street) and bounded by West Rock Hill and
Hilltown Township that portion of Dublin Borough West of State
Highway 313, and that portion of Doylestown and Warrington
Townships and Doylestown Borough Northwest of a line following
U.S. Highway 611 South from Route 09064 to the spur of Route
270, and proceeding Northwest along the spur to Route 397,
Southwest on 397 to Route 350, Southeast on 350 to Route 395,
Southwest on 395 to Route 09069, Southeast on 09069 to Route
09041, Southwest on 09041 to the Montgomery County Line)
DELAWARE COUNTY  (The portion of Radnor Township North of U.S
Highway 30 and West of State Highway 320) MONTGOMERY COUNTY
(The portion Northwest of a line following  Lower State Road
from Bucks County Southwest to Bethlehem Pike  (U.S. Highway
309), South on Bethlehem Pike to Penllyn Pike,  Southwest on
the Penllyn and Blue Bell Pikes to Wissahickon  Creek to the
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Butler Pike, Southwest Wissahickon Creek to Butler  Pike,
Southwest on Butler Pike, to North Lane near Conshohocken
Borough, Southeast on North Lane to the Schuylkill River and
continuing Southeast in a line to Spring Mill Road, Southwest
on  Spring Mill Road to Delaware County; but excluding Upper
Hanover, Douglas, Upper Pottsgrove, West Pottsgrove Townships
and also excluding that portion of the Borough of Pottstown
North and West of a line drawn Northeast on Kein Street from
the  Schuylkill River to Reading Railroad Northwest on the
railroad  to Madison Street, to High Street, East on High
Street to Green  Street, North on Green Street and Northeast on
Mintzer Street to  Lower Pottsgrove Township Line, along this
township line and the  borough line Northwest to Adams Street
and Beehive Road,  Northeast on Beehive Road to the Township
Line at Mervine  Street)

CHESTER COUNTY (East Coventry. East Vincent, West  Vincent,
East Pikeland, West Pikeland, Uwchlan, Upper Uwchlan,  East
Brandywine, Schuylkill and Charleston Townships in their
entirety, and that portion of Clan, East Clan, East Whiteland &
West Whiteland, Tredyffrin, Willistown, Easttown Townships and
Borough of Downingtown north of U. S.Highway 30 )

                                  Rates          Fringes

ELECTRICIAN......................$ 41.05            29.99
----------------------------------------------------------------
 ELEC0654-001 05/29/2023

DELAWARE COUNTY (The portion south of U.S. Highway 30 and north
of that part U.S. Highway 1 between U.S. Highway 202 and the
Chester County Line, and east of that part of U.S. Highway 202
between U.S. Highway 1 and the Delaware Line, and west of a
line extending from Montgomery County along State Route 320 to
Maple, then along the Springfield Road to Saxer Avenue, along
Saxer Avenue to Powell Road; along Powell Road to State Highway
420; along 420 and continuing in a straight line to the
Delaware River in the State of Pennsylvania) CHESTER COUNTY
(That portion south of U. S. Highway 30 and north of that part
of U.S. Highway 1)

                                  Rates          Fringes

ELECTRICIAN......................$ 47.72     27.60%+24.29
----------------------------------------------------------------
 ELEC0743-001 09/01/2023

CHESTER (Coatesville, Honey Brook, South Coventy, Valley,
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Wallace, Warwich, West Brandywine, West Clan, and West Nantmeal
Twps); AND MONTGOMERY (Douglas, Pottstown, Upper Pottsgrove,
and  West Pottsgrove, Twps) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 42.52            24.83

  New Year's Day, Good Friday, Memorial Day, Fourth of July,
  Labor Day, Veterans' Day, Thanksgiving Day, and Christmas
  Day.

----------------------------------------------------------------
 ELEC0743-007 09/01/2023

CHESTER COUNTY (The portion of Sadsbury and West Sadsbury
Township north of U.S. Highway 30)

                                  Rates          Fringes

ELECTRICIAN......................$ 42.52            24.83
----------------------------------------------------------------
* ENGI0542-005 05/01/2022

                                  Rates          Fringes

Power equipment operators:   
(HEAVY, HIGHWAY, AND WATER   
LINE CONSTRUCTION (Off Plant   
Site))  
     GROUP  1....................$ 51.04            31.97
     GROUP  1a...................$ 54.05            32.85
     GROUP  2....................$ 50.79            31.90
     GROUP  2a...................$ 53.81            32.77
     GROUP  3....................$ 46.71            30.69
     GROUP  4....................$ 46.41            30.60
     GROUP  5....................$ 44.69            30.09
     GROUP  6....................$ 43.70            29.80

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1:  Handling steel and stone in connection with
  erection, cranes doing hook work, any machine handling
  machinery, helicopters, concrete pumps building machines
  similar to the above, including remote control equipment.

  GROUP 1a:  Machines handling steel, or the functional
  equivalent, and stone in connection with erection 15 ton
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  and over factory rating; Cranes doing hook work 15 ton and
  over factory rating; Any machines handling machinery; HIgh
  Rail/Burro Crane 15 ton and over factory rating; Rail
  Loader (Winch Boom Type) 15 ton and over factory rating;
  Concrete Pumps (Building) 120 feet of Boom length or less
  (200 yard pour or less); Machines similar to above,
  including remote control equipment; Equipment in this Wage
  Group that does not require an oiler.

  GROUP 2:  All types of cranes, All types of backhoes,
  Cableways, Draglines, Keystones, all types of shovels,
  Derricks, Pavers 21E and over, Trenching machines, Trench
  shovel, Graddalls, Front-End loaders, Boat Captain, Pippin
  type backhoes, Tandems scrapers, Towers type crane
  operation erecting, Dismantling, Jumping or Jacking, Drills
  (self-containes), (drillmaster type) forklift (20 ft. and
  over), Moter patrols (fine grade), Batch plant with mixer,
  Carryalls, Scraper, Trounapulls, Roller (Hith Grade
  Finishing), Spreaders (asphalt), Bulldozers and Tractors,
  Mechanic welder, Conveyor loaders (euclid-type wheel),
  Concrete pump, Milling Machines, Hoist with two towers,
  Building hoist double drum (unless used as a single drum),
  Mucking machines in tunnel, All auto grade and concrete
  finishing machines, Bundle pullers/extractors (tublar),
  toxic/hazardous waste removal rate 20 per cent added to all
  classificiation, bobcat, side broom, directional boring
  machines, vermeet saw type machines ( other than hand held)
  tractor mounted hydro axe, chipper with boom, all machine
  similar to the above includidng remote control equipment.
  3:  Asphalt plant engineers, Well drillers, Ditch witch
  (small trencher), Motor patrols, Fine grade machines,
  Ten-ton roller (grade fill stone base), Concrete breaking
  machines, Guilloline only, Stump grinder, Conveyors (except
  building conveyors), Fork lift trucks of all types, High
  pressure boliers, Machine similar to the above, including
  remote control equipment.

  GROUP 2a:  Crawler backhoes and Crawler gradalls over one
  cublic yard factory rating; Hydraulic backhoes over one
  cubic yard factory rating; All types of cranes 15 ton and
  over factory rating; Single person operation truck cranes
  15 ton and over factory rating; Cherry picker type
  machinery and equipment 15 ton and over factory rating;
  Concrete Pumps (Heavy/Highway); Machines similar to above,
  including remote control equipment; Equipment in this Wage
  Group that does not require an oiler.

  GROUP 3:  Asphalt plant engineers, Well drillers, Ditch witch
  (small trencher), Motor patrols, Fine grade machines,
  Ten-ton roller (grade fill stone base), Concrete breaking



 PennDOT NEVI Formula Program: Round 1A Funding Opportunity

104

  machines, Guilloline only, Stump grinder, Conveyors (except
  building conveyors), Fork lift trucks of all types, High
  pressure boliers, Machine similar to the above, including
  remote control equipment.

  GROUP 4:  Seaman, Pulverzer form line grader, Farm tractors,
  road finishing, Concrete spreader, Power broom
  (self-contained), Seed spreader, Grease truck.

  GROUP 5:  Compressors pumps, Well point pumps, Welding
  machines Tireman, Power equipment, Maintenance engineer
  (power boats), and macnines similar to the above.

  GROUP 6:  Fireman, Oilers and deck hands (personnel Boats),
  grease truck.

  FOOTNOTE:  A.  PAID HOLIDAYS:  New Year's Day; Memorial Day;
  Independence Day; Labor Day; Thanksgiving Day and Christmas
  Day

**TOXIC/HAZARDOUS WASTE REMOVAL*** 

Add 20 per cent to basic hourly rate for all classifications

----------------------------------------------------------------
* IRON0401-001 07/01/2023

BUCKS (Includes the towns of BEnsalem, Breadysville, Bristol
Churchville, Cornwells Heights, Davisville, Eddington,
Feasterville, Hartsville, Johnsville, Line Lexington,
Neshaminy, Southampton, Tradesville, Trevose, Unionville,
Warminster, and Warrington): DELAWARE (North of a line running
along State Rt 352 to right on State Rt 291 to State Line);
CHESTER (Includes the towns of Aldham, Anselma, Bacton, Berwyn,
Cedar Hollow, Charlestown, Chester Springs, Cromby, Devon,
Devault, Daylesford, Diamond Rock, Dutton Mill, Frazer,
Goshenville, Howellville, Kimberton, Ludwigs Corner, Paoli,
Matthews, Perkiomen Junction, Phoenixville, Rapps Corner, Rocky
Hill, Strattford, Sugartown, Tanguy, Valley Forge, Valley
Store, White Horse, Williams Corner, and Wilsons Corner);
MONTGOMERY (Remainder); and PHILADELPHIA COUNTIES

                                  Rates          Fringes

IRONWORKER, STRUCTURAL AND   
ORNAMENTAL.......................$ 51.20            40.60
----------------------------------------------------------------
* IRON0404-023 07/01/2023
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MONTGOMERY COUNTY (Anise, Berguy, Congo, Douglas, East
Greenfield, East Limerick, East Slaford, East Zieglerville,
Engleville, Fagleysville, Ford, Gilbertsville, Green Lane,
Hanover, New Perksionenville, Niato, Palm, Obelish, Pennsburg,
Perkiomen, Pottstown, Royerfored, Roytown, Sammamansville,
Tylerport, Upper Hanover, Upper Pottsgrove, Upper Wodall, West
Limerick, West Salford, and West Zieglerville Townships)

                                  Rates          Fringes

Ironworkers:.....................$ 36.26            31.38
----------------------------------------------------------------
 IRON0405-001 07/01/2023

BUCKS (Includes the towns of Bensalem, Breadysville, Bristol,
Churchville, Cornwell Heights, Davisville, Eddington,
Festerville, Hartsville, Johnsville, Line Lexington, Neshaminy,
Southhampton, Transville, Trevose, Unionville, Warminister, and
Warrington), DELAWARE (North of a line running along State
Route 352 to right on State Route 291 to State Line); CHESTER
(Includes the towns of Aldham, Anselma, Bacton, Berwyn, Cedar
Hollow, Charlestown Chester Springs, Cromby, Devon, Devault,
Daylesford, Diamaond Rock, Dutton Mill, Frazer, Goshenville,
Howellville, Kimberton, Ludwigs Corner, Paoli, Mathews,
Perkiomen Junction, Phoenixville, Rapps Corner, Rocky Hill,
Strafford, Sugartown, Tanguy, Valley Forge, Valley Store, White
Horse, Williams Corner, and Wilsons Corner); MONTGOMERY
(Remainder); AND PHILDELPHIA COUNTIES

                                  Rates          Fringes

IRONWORKER, REINFORCING  
     Bucks, Chester, Delaware 
     and Montgomery Counties.....$ 45.70            34.17
     Philadelphia County.........$ 48.29            34.17
  Reinforcing Steel Mesh,  Rebar Work

  The following holidays shall be observed and when work is
  performed thereon it shall be paid for at twice the base
  rate: New Year's Day, Memorial Day, Independence Day, Labor
  Day, Thanksgiving Day, and Christmas Day.  Employees shall
  be off Christmas Eve Day and receive four hours pay.
  Employees who have to work on Christmas Eve Day shall work
  four hours and be paid for eight hours pay for the holiday.
  Any time worked beyond fours hours shall be paid at the
  double time rate plus the four hours holiday pay.  To
  receive holiday pay, the employee must work the day before
  Christmas Eve and the first working day after Christmas Day.
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----------------------------------------------------------------
 IRON0405-003 07/01/2023

BUCKS COUNTY (Includes the towns of Bensalem, Breadysville,
Bristol, Churchville, Cornwells Heights, Davisville, Eddington,
Feasterville, Hartsville, Johnsville, Line Lexington,
Neshaminy, Southhampton, Tradesville, Trevose, Unionville,
Warminster, and Warrington), DELAWARE (North of a line running
along State Route 352 to right on Stae Route 291 to State
Line); CHESTER (Includes the towns of Alsham, Anselma, Bacton,
Berwyn, Cedar Hollow, Charlestown, Chester Springs, Cromby,
Devon, Devault, Daylesford, Diamond Rock, Dutton Mill, Frazer,
Goshenville, Howellville, Kimberton, Ludwig Corner, Paoli,
Mattews, Perkiomen Junction, Phoenixville, Rapps Corner, Rocky
Hill, Strafford, Sugartown, Tanguy, Valley Forge, Valley Store,
White Horse, Williams Corner); MONTGOMERY (Remainder); and
PHILADELPHIA COUNTIES

                                  Rates          Fringes

IRONWORKER (Rigger and   
Machinery Mover).................$ 45.70            34.17

  The following holidays shall be observed and when work is
  performed thereon it shall be paid for at twice the base
  rate: New Year's Day, Memorial Day, Independence Day, Labor
  Day, Thanksgiving Day, and Christmas Day.  Employees shall
  be off Christmas Eve Day and receive four hours pay.
  Employees who have to work on Christmas Eve Day shall work
  four hours and be paid for eight hours pay for the holiday.
  Any time worked beyond fours hours shall be paid at the
  double time rate plus the four hours holiday pay.  To
  receive holiday pay, the employee must work the day before
  Christmas Eve and the first working day after Christmas Day.

----------------------------------------------------------------
 IRON0451-004 07/01/2023

CHESTER (Remainder of County), AND DELAWARE (Remainder of
County)  COUNTIES

                                  Rates          Fringes

Ironworkers: (Structural,   
Ornamental, and Reinforcing).....$ 40.10            34.85

  The following holidays shall be observed, and when work is
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  performed thereon it shall be paid for at twice the base
  wage rate: New Year's Day, Memorial Day, Independence Day,
  Labor Day, Thanksgiving Day and Christmas Day.

----------------------------------------------------------------
 LABO0057-001 05/01/2023

                                  Rates          Fringes

LABORER  
     GROUP   1...................$ 37.55            26.79
     GROUP   2...................$ 37.75            26.79
     GROUP   3...................$ 37.75            26.79
     GROUP   4...................$ 32.35            26.79
     GROUP   5...................$ 38.40            26.79
     GROUP   6...................$ 38.45            26.79
     GROUP   7...................$ 38.30            26.79
     GROUP   8...................$ 38.05            26.79
     GROUP   9...................$ 37.90            26.79
     GROUP  10...................$ 38.05            26.79
     GROUP  11...................$ 37.95            26.79
     GROUP  12...................$ 41.68            26.79
     GROUP  13...................$ 38.25            26.79

LABORERS CLASSIFICATIONS  

  GROUP 1:  Yardwork Laborers; Scale Mixermen; Burnermen,
  Feeders; Dustmen

  GROUP 2:  General Laborer; Asphalt Shovelers; Sheeting,
  Shoring & Lagging Laborers; Stone, Granite & Artificial
  Stone Setting Laborer; Hod Carriers; Scaffold Builders;
  Relief Joints & Approach Slabs; Assembling & Placing
  Gabions; Pneumatic Tool Laborers; Concrete Forms &
  Stripping Laborers; Concrete & Lumber Material Laborers;
  Steel & Steel Mesh (Carrying & Handling); Form Pinners;
  Mortar Mixers; Pouring & Placing Concrete; Grade Men

  GROUP 3:  Vibrator Laborer; Finish Surface Asphalt Rackers;
  Jackhammer Operators; Paving Breaker Operator; Pipelayer &
  Caulker (all joints up to within 5 feet of the Building
  Foundation Line); Conduit & Duct Layers

GROUP 4:  Flagperson 

GROUP 5:  Miners 

GROUP 6:  Burners  

  GROUP 7:  Miner Bore Driver; Blasters; Drillers; Pneumatic
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  Shield Operator

GROUP 8:  Form Setters 

  GROUP 9:  Trackmen; Brackmen; Groutmen; Bottom Shaft Men; All
  Other Laborers in Free Air Tunnels; Underpinning (When an
  underpinning excavation is dug eight feet or more below the
  natural grade or where an excavation for a pier hole of
  five feet square or less and eight feet or more deep is
  dug, the rate shall apply only after a depth of eight feet
  is reached, to the men working in the bottom)

  GROUP 10: Circular Caissons (Where an excavation for circular
  caissons are dug eight feet or more below the natural grade
  level adjacent to the starting point of the caisson hole,
  at ground level, for the men working in the bottom);
  Welders, Burners & Air Tuggers

GROUP 11: Powderman; Multiple Wagon Drill Operator  

GROUP 12: Toxic/Hazardous Waste Handler

GROUP 13: Wagon Drill/Hydraulic Track Drill Operator

----------------------------------------------------------------
 LABO0413-005 05/01/2023

                                  Rates          Fringes

Landscaping  
     Farm Tractor Driver, 
     Hydroseeder Nozzleman, 
     Mulcher Nozzleman...........$ 29.45          23.55+A

FOOTNOTE:

  A. PAID HOLIDAYS:  Independence Day, Labor Day, and
  Thanksgiving Day

----------------------------------------------------------------
 PAIN0021-003 02/01/2023

                                  Rates          Fringes

Painters:  
     Bridge......................$ 59.78            30.51
     All Other Work..............$ 48.82            30.47
----------------------------------------------------------------
 PLAS0592-008 05/01/2023
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                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 43.20            32.91
----------------------------------------------------------------
 PLAS0592-012 05/01/2023

PHILADELPHIA COUNTY

                                  Rates          Fringes

PLASTERER........................$ 42.97            32.45
----------------------------------------------------------------
 PLAS0592-013 05/01/2023

BUCKS, CHESTER, DELAWARE and MONTOGMERY COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 39.32            32.44
----------------------------------------------------------------
 PLUM0420-001 05/01/2023

                                  Rates          Fringes

Steamfitter  
     Bucks, Chester, Delaware, 
     Montgomery and 
     Philadelphia Counties.......$ 67.37            41.68
----------------------------------------------------------------
 PLUM0690-008 05/01/2023

                                  Rates          Fringes

PLUMBER..........................$ 64.73            37.21
----------------------------------------------------------------
* TEAM0107-002 05/01/2023

                                  Rates          Fringes

Truck drivers:  
     GROUP 1.....................$ 36.14       21.555+a+b
     GROUP 2.....................$ 36.24       21.555+a+b
     GROUP 3.....................$ 36.49       21.555+a+b

TRUCK DRIVERS CLASSIFICATIONS  

GROUP 1 - Stake body truck (single axle, dumpster)  

  GROUP 2 - Dump trucks, tandem and batch trucks,
  semi-trailers, agitator mixer trucks, and dumpcrete type
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  vehicles, asphalt distributors, farm tractor when used for
  transportation, stake body truck (tandem)

  GROUP 3 - Euclid type, off-highway equipment or belly dump
  trucks and double hitched equipment, staddle (ross) carrier
  ** Low bed trailers shall be paid $0.50 higher than the
  hourly rate for GROUP 2

FOOTNOTE:   

  A. PAID HOLIDAYS:  Memorial Day, Independence Day, Labor Day,
  Thanksgiving Day and five personal holidays provided
  employee works at least one day in the three work days
  before and at least one day in the three work days after
  the said holiday.  Emloyee earns a personal holiday every
  two months, provided employee has worked twenty-six day in
  each consecutive two month period, up to a maximum of five
  per calendar year.  After 130 work days the employee is
  entitled to all five personal holidays.

  B. PAID VACATION:  Employee will earn one vacation day for
  every two months, provided employee has worked twenty-six
  day in each consecutive two month period, up to a maximum
  of five vacation days per calendar year.  After 130
  workdays the employee is entitled to all five days of
  vacation.  Employees with 5 years of seniority, earn an
  additional week of vacation, accrued in the same way.

  c. Low bed trailers shall be paid $0.50 higher than the
  hourly rate for GROUP 2

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
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resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
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rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
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the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
"

C. PA20230006: Eastern Pennsylvania
"General Decision Number: PA20230006 10/27/2023

Superseded General Decision Number: PA20220006
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State: Pennsylvania

Construction Types: Heavy and Highway

Counties: Adams, Berks, Bradford, Carbon, Columbia, 
Cumberland, Dauphin, Juniata, Lackawanna, Lancaster, Lebanon, 
Lehigh, Luzerne, Lycoming, Monroe, Montour, Northampton, 
Northumberland, Perry, Pike, Schuylkill, Snyder, Sullivan, 
Susquehanna, Tioga, Union, Wayne, Wyoming and York Counties in 
Pennsylvania.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS (Excluding Sewer
Grouting Projects and Excluding Sewage and Water Treatment
Plant Projects)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $16.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2023.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.15 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
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|                              |  that contract in 2023.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/06/2023
          1              01/13/2023
          2              02/10/2023
          3              05/05/2023
          4              06/16/2023
          5              07/28/2023
          6              09/08/2023
          7              09/15/2023
          8              09/22/2023
          9              10/13/2023
          10             10/27/2023

 BOIL0013-003 01/01/2023

                                  Rates          Fringes

BOILERMAKER......................$ 51.27            34.96
----------------------------------------------------------------
 CARP0167-006 05/01/2022

BERKS, CARBON and LANCASTER

                                  Rates          Fringes

CARPENTER........................$ 36.02            29.96
----------------------------------------------------------------
 CARP0167-007 05/01/2023

LEHIGH and NORTHAMPTON COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 38.11            27.27
----------------------------------------------------------------
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 CARP0219-007 05/01/2023

CARBON (Townships: East Penn, Lower Towamensing, Mahoning,
Franklin, Towamensing, Penn Forest.  Everything south of Route
903 and east to the Kidder Township Line.  Boroughs: Hauto,
Nesquehoning, Lansford, Summit Hill, Jim Thorpe, Weissport,
Bownmanstown, Palmerton, Lehighton, and Parryville) , LEHIGH
AND NORTHAMPTON COUNTIES

                                  Rates          Fringes

MILLWRIGHT.......................$ 48.41            33.95
----------------------------------------------------------------
 CARP0274-005 05/01/2023

Adams, Bradford, Columbia, Cumberland, Dauphin, Juniata,
Lackawanna, Lebanon, Luzerne, Lycoming, Monroe, Montour,
Northumberland, Perry, Pike, Schuylkill, Snyder, Sullivan,
Susquehanna, Tioga, Union, Wayne, Wyoming and York

                                  Rates          Fringes

CARPENTER........................$ 35.32            19.09
PILEDRIVERMAN....................$ 35.32            19.09
----------------------------------------------------------------
 CARP0443-002 05/01/2021

ADAMS, BRADFORD, CARBON (Banks, Lausanne, Lehigh, Packer,
Kidder Twps., and part of Penn Forest Township north of Route
903) COLUMBIA, CUMBERLAND, DAUPHIN, JUNIATA, LEBANON, LUZERNE
(lower part of) MONROE, MONTOUR, NORTHUMBERLAND, PERRY, PIKE,
SCHUYLKILL, SNYDER, SULLIVAN, SUSQUEHANNA, TIOGA, UNION, WAYNE,
WYOMING, YORK (New Cumberland Army Depot and Harrisburg State
Airport) COUNTIES

                                  Rates          Fringes

MILLWRIGHT.......................$ 36.08       53.41%+.86
----------------------------------------------------------------
 CARP0443-010 05/01/2021

BERKS and LANCASTER COUNTIES

                                  Rates          Fringes

MILLWRIGHT.......................$ 40.00            21.72
----------------------------------------------------------------
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 CARP0474-005 05/01/2023

BERKS, CARBON, LANCASTER, LEHIGH and NORTHAMPTON COUNTIES

                                  Rates          Fringes

PILEDRIVERMAN....................$ 46.73            41.69
----------------------------------------------------------------
 ELEC0126-001 05/31/2021

ADAMS, BERKS, CUMBERLAND, DAUPHIN, JUNIATA, LANCASTER, LEBANON,
LEHIGH, NORTHAMPTON, PERRY AND YORK COUNTIES

                                  Rates          Fringes

Line Construction:  
     Cable Splicer...............$ 49.22     32.25%+11.00
     Groundman...................$ 29.53     32.25%+11.00
     Lineman.....................$ 49.22     32.25%+11.00
     Truck Driver................$ 31.99     32.25%+11.00
     Winch Truck Operator........$ 34.45     32.25%+11.00
----------------------------------------------------------------
 ELEC1319-001 08/29/2022

BRADFORD, CARBON, COLUMBIA, LACKAWANNA, LUZERNE, LYCOMING,
MONROE, MONTOUR, NORTHUMBERLAND, PIKE, SCHUYLKILL, SNYDER,
SULLIVAN, SUSQUEHANNA, TIOGA, UNION, WAYNE, AND WYOMING COUNTIES

                                  Rates          Fringes

Line Construction:  
     Equipment Operator..........$ 62.66            22.29
     Groundmen...................$ 38.85            13.57
     Linemen.....................$ 62.66            27.29
     Truck Driver................$ 40.73            13.71
----------------------------------------------------------------
* ENGI0542-004 05/01/2023

                                  Rates          Fringes

Power equipment operators:   
(HIGHWAY CONSTRUCTION AND    
WATER LINES CONSTRUCTION    
(OFF PLANT SITE))  
     GROUP 1.....................$ 40.25            28.55
     GROUP 1a....................$ 42.50            29.23
     GROUP 2.....................$ 39.08            28.20
     GROUP 3.....................$ 38.39            27.99
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     GROUP 4.....................$ 37.94            27.86
     GROUP 5.....................$ 37.42            27.72
     GROUP 6.....................$ 40.48            28.62
     GROUP 6a....................$ 42.73            29.28

BOOM LENGTH PAY:

  On all machines with booms, jibs, masts and leads 100 ft. and
  over, twenty five cents ($0.25) per hour additional will be
  paid for each increment of 25 ft. over 100 ft. On machines
  with booms (including jibs, masts and leads,etc.), 200 ft.
  and over, two (2) Operating Engineers shall be required.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1 - Pile drivers, all types of cranes, all types of
  backhoes, draglines, keystones, all types of shovels,
  derricks, trench shovels, trenching machines, paver
  (blacktop and concrete), gradalls, all front end loaders,
  tandem scrapers, pippin types backhoes, boat captains,
  batch plant with mixer, drill self contained (drill-master
  type), CMI  Autograde, milling machine, vemeer saw,
  conveyor loader (euclid type) scraper and tournapulls,
  bulldozers and tractors, concrete pumps, motor patrols,
  mechanic welders, log skidder, side boom, bobcat type (with
  attachments), boring machines including directional boring
  machines, chipper with boom, hydro ax, machines similar to
  the above including remote control equipment.

  GROUP 1a: Crawler backhoes and Crawler gradalls over one
  cubic yard factory rating; Hydraulic backhoes over one
  cubic yard factory rating; All types of cranes 15 ton and
  over factory rating; Single person operation truck cranes
  15 ton and over factory rating; Cherry picker type
  machinery and equipment 15 ton and over factory rating;
  Machines similar to above, including remote control
  equipment; Equipment in this Wage Group that does not
  require an oiler.

  GROUP 2 - Spreaders, asphalt plant engineers, rollers (high
  grade finishing), machine similar to above, including
  remote control equipment, and forklifts 20ft and over.

  GROUP 3 - Welding machine, well points, compressors, pump
  heaters, farm tractors, form line graders, ditch witch type
  trencher, road finishing machines, concrete breaking
  machines, rollers, miscellaneous equipment operator, seaman
  pulverizing mixer, power broom, seeding spreader, tireman -
  (for power equipment ) conveyors, loaders other than EUC
  type, conveyors, driller second class, machines similar to
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  the above including remote control equipment, and forklift
  under 20 ft.

GROUP 4 - Fireman and grease truck  

GROUP 5 - Oilers and deck hands  

  GROUP 6 - All machines with booms (including jibs, masts,
  leads, etc.) l00 ft. and over.

  GROUP 6a:  All machines with Booms (including Jibs, Masts,
  Leads, etc.) 100 feet 15 ton and over factory rating;
  Machines similar to above, including remote control
  equipment; Equipment in this Wage Group that does not
  require an oiler.

***TOXIC/HAZXARDOUS WAST REMOVAL*** 

Add 20 per cent to basic hourly rate for all classifications

----------------------------------------------------------------
* ENGI0542-022 05/01/2023

                                  Rates          Fringes

Power equipment operators:   
(HEAVY CONSTRUCTION:)  
     GROUP 1.....................$ 41.14            28.82
     GROUP 1a....................$ 43.39            29.48
     GROUP 2.....................$ 40.86            28.73
     GROUP 2a....................$ 43.11            29.40
     GROUP 3.....................$ 37.95            27.86
     GROUP 4.....................$ 36.80            27.54
     GROUP 5.....................$ 36.35            27.41
     GROUP 6.....................$ 35.48            27.14
  HEAVY CONSTRUCTION:

FOOTNOTE:   

  A:  PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
  Day, Labor Day, Thanksgiving Day, and Christmas Day, the
  employee works the day before and the day after the holiday.

BOOM LENGTH PAY:
  On all machines with booms, jibs, masts and leads 100 ft.
  from ground up, fifty ($0.50) per hour additional will be
  paid for each increment of 25 ft. over 100 ft. On cranes
  with booms (including jibs, masts and leads, etc.) 200 ft.
  and over, two (2) operators shall be required, no Oilers
  will be required, with seventy five ($0.75) in increments
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  of 25 ft.

***TOXIC/HAZXARDOUS WASTE REMOVAL*** 

  Add 20 per cent to basic hourly rate for all classifications
  

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1:  Machines doing hook work, any machine handling
  machinery, cable spinning machines, helicopters, machines
  similar to the above, including remote control equipment,
  all types of cranes, cableways, and draglines.

  GROUP 1a:  Machines doing hook work; Machines handling
  machinery; All types of cranes 15 ton and over factory
  rating; Cable ways; Draglines 15 ton and over factory
  rating; High Rail/Burro Crane 15 ton and over factory
  rating; Rail Loader (Winch Boom Type) 15 ton and over
  factory rating; Machines similar to above, including remote
  control equipment; Equipment in this Wage Group that does
  not require an oiler.

  GROUP 2:   Backhoes, keystones, shovels, derricks, trench
  shovels, trenching machines, hoist with two towers, pavers
  21E and over, overhead cranes, building hoists (double
  drum) gradalls, mucking machines in tunnels, front end
  loaders, tandem scrapers, pippin type backhoes, boat
  captains, batch plant operators concrete drills,
  self-contained rotary drills, fork lifts, 20ft, lift and
  over, scrapers, tournapulls, spreaders, bulldozers and
  tractors, rollers (high grade finishing), mechanic-welder,
  motor patrols, concrete pumps, grease truck, bob cat type
  (all attachments), boring machines including directional
  boring machines, hydro ax, side boom, vermeer saw, chipper
  with boom, machines similar to the above including remote
  control equipment

  GROUP 2a:  Crawler backhoes and crawler gradalls over one
  cubic yard factory rating; Hydraulic backhoes over one
  cubic yard factory rating; Equipment 15 ton and over
  factory rating; Machines similar to above, including remote
  control equipment; Equipment in this Wage Group that does
  not require an oiler.

  GROUP 3:  Conveyors, building hoist (single drum), high or
  low pressure boilers, drill operators, well drillers,
  asphalt plant engineers, ditch witch type trencher, second
  class driller, forklift truck under 20ft. lift, stump
  grinder, tireman (for power equipment), machines similar to
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  above including remote control equipment.

  GROUP 4:  Welding machines, well points, compressors, pumps,
  heaters, farm tractors, form line graders, road finishing
  machines, concrete breaking machines, rollers, seaman
  pulverzing mixer, power boom, seeding spreader, chipper
  without boom, machines similar to the above including
  remote control equipment.

GROUP 5:  Fireman.  

GROUP 6:  Oilers and deck hands (personnel boats).

----------------------------------------------------------------
* IRON0404-006 07/01/2023

ADAMS, BERKS, CUMBERLAND, DAUPHIN,JUANITA,  LANCASTER, LEBANON,
LEHIGH,  LYCOMING, MONTOUR, NORTHAMPTON, NORTHUMBERLAND, PERRY,
SCHUYLKILL, SNYDER, UNION and YORK COUNTIES

                                  Rates          Fringes

Ironworkers:.....................$ 36.26            31.38
----------------------------------------------------------------
* IRON0404-017 07/01/2023

BRADFORD, CARBON, COLUMBIA, LACKAWANNA, LUZERNE, MONROE, PIKE,
SULLIVAN, TIOGA, SUSQUEHANNA, WAYNE and WYOMING COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 36.26            31.38
----------------------------------------------------------------
 LABO0158-001 05/01/2023

                                  Rates          Fringes

Laborers:  
     GROUP 1.....................$ 24.81            18.99
     GROUP 2.....................$ 31.43            18.99
     GROUP 3.....................$ 28.42            18.99
     GROUP 4.....................$ 28.77            18.99
     GROUP 5.....................$ 29.44            18.99
     GROUP 6.....................$ 28.86            18.99
     GROUP 7.....................$ 29.15            18.99
     GROUP 8.....................$ 29.63            18.99

LABORERS CLASSIFICATIONS
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GROUP 1: Flag person

  GROUP 2:  Hazardous/Toxic/Asbestos Waste Handler, Lead Paint
  Handler

  GROUP 3: Asphalt tamper, concrete pitman, puddlers, highway
  guide rail right of way and property fence slab
  reinforcement placers, Laborers, landscaper, seeders,
  planters, magazine tenders, laser beam men for pipe laying
  and paving machines,, railroad trackman, signalman, asphalt
  rakers, lute or screed man, pneumatic and electric tool
  operators, jackmammers, paving breakers, concrete saws,
  whacker vibrator, chainsaw, highway concrete block layers,
  sheet hammer, pipe layers, Walk Behind Rollers, Walk Behind
  Trencher

  GROUP 4:  Caisson-open air below 8 feet, cofferdam open air
  below 8 feet where excavations for circular caissons and
  cofferdams 8 ft and below level of natural grade adjacent
  to starting point, form setters (road) wagon drill diamond
  point drill, gunite nozzle operators, walk behind rollers
  and concrete rubbers, blaster.

  GROUP 5: Form Setter, Reinforced Steel Placer, Bonding
  Aligning and Securing and Burning and welding in
  Conjunction wth Rebar, and Concrete Surfacer.

FREE AIR TUNNELS AND ROCK SHAFTS

  GROUP 6:  Outside labers in conjuction with tunnels and rock
  shafts

  GROUP 7:  Chuck tenders, muckers, nippers, miners, inside
  laborers

  GROUP 8:  Miners, drillers, blasters, pneumatic shield
  operators, lining, spotting and timber workmen, rebar steel
  placer, bonding and securing, welders, and concrete
  surfacers

----------------------------------------------------------------
 PAIN0021-026 05/01/2021

ADAMS, CUMBERLAND, DAUPHIN, LANCASTER, PERRY, AND YORK COUNTIES

                                  Rates          Fringes

Painters:  
     Bridge......................$ 33.72            16.30
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     Brush.......................$ 25.84            16.30
     Spray, Sandblast............$ 27.97            16.30
----------------------------------------------------------------
 PAIN0057-021 06/01/2023

JUNIATA COUNTY

                                  Rates          Fringes

Painters:  
     Bridge, Towers..............$ 38.33            23.72
     Commercial Brush & Roller...$ 30.56            23.72
     Industrial Brush & Roller...$ 36.01            23.72
     Spray.......................$ 30.56            23.72
----------------------------------------------------------------
 PAIN1021-001 05/01/2012

BERKS, CARBON, LEBANON, LEHIGH, NORTHAMPTON, AND MONROE COUNTIES

                                  Rates          Fringes

Painters:  
     Bridge; Brush, Roller.......$ 30.85            14.80
     Bridge; Spray...............$ 31.85            14.80
     Brush and Roller............$ 26.55            14.80
     Spray and Sandblast.........$ 27.55            14.80
----------------------------------------------------------------
 PAIN1021-002 05/01/2009

BRADFORD, COLUMBIA, LACKWANNA, LUZERNE, LYCOMING, MONTOUR,
NORTHUMBERLAND, PIKE, SCHUYLKILL, SNYDER, SULLIVAN,
SUSQUEHANNA, TIOGA, UNION, WAYNE, WYOMING COUNTIES

                                  Rates          Fringes

Painters:  
     Bridge; Brush, Roller.......$ 25.60            12.05
     Bridge; Spray...............$ 26.60            12.05
     Brush and roller............$ 22.75            12.05
     Spray, Sandblast............$ 23.75            12.05
----------------------------------------------------------------
 PLAS0592-004 06/01/2023

MONROE COUNTY; (EXCEPT TOBYHANNA DEPOT)

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 37.13            14.30
----------------------------------------------------------------
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 PLAS0592-005 06/01/2023

COLUMBIA COUNTY

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 37.13            14.30
----------------------------------------------------------------
 PLAS0592-017 05/01/2023

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER  
     BERKS (Northeastern part 
     lying North of a line 
     starting from the Southern 
     boundary line of Lehigh 
     County continuing through 
     Huffs Church, 
     Fredericksville, Dryville, 
     Lyon Station, Kutztown, 
     Krumsville, and Stoney Run 
     in Berks County to the 
     Lehigh County line), 
     CARBON, LEHIGH, 
     NORTHAMPTON (Northwest 
     part including the towns 
     of Walnutport, Bath, and 
     Northampton) COUNTIES.......$ 35.18            24.25
----------------------------------------------------------------
 PLAS0592-018 05/01/2023

                                  Rates          Fringes

Cement Mason/Concrete Finisher  
     Adams, Lancaster and York 
     Counties....................$ 34.05            21.25
PLASTERER  
     Adams, Berks (Portions 
     of), Lancaster, and 
     Lebanon Counties............$ 31.33            20.75
----------------------------------------------------------------
 PLAS9592-002 06/01/2023

MONROE COUNTY (TOBYHANNA ARMY DEPOT)

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 37.13            14.30
----------------------------------------------------------------
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 TEAM0229-003 05/01/2021

                                  Rates          Fringes

TRUCK DRIVER (ADAMS, BERKS,   
CARBON, COLUMBIA, CUMBERLAND,   
DAUPHIN, JUNIATA, LACKAWANA,   
LANCASTER, LEBANON, LEHIGH,   
LUZERNE, LYCOMING, MONROE,   
MONTOUR, NORTHAMPTON,   
NORTHUMBERLAND, PERRY, PIKE,   
SCHUYKILL, SNYDER, SULLIVAN,   
SUSQUEHANNA, UNION, WAYNE,   
WYOMING, AND YORK COUNTIES)  
     GROUP 1.....................$ 37.72             0.00
     GROUP 2.....................$ 37.79             0.00
     GROUP 3.....................$ 38.28             0.00
Truck drivers: (BRADFORD AND   
TIOGA COUNTIES)  
     GROUP 1.....................$ 22.66            13.46
     GROUP 2.....................$ 22.73            13.46
     GROUP 3.....................$ 23.22            13.46

TRUCK DRIVERS CLASSIFICATIONS  

  GROUP 1:  Flat Bed Truck (Single-Axle), Dump Trucks (Under 10
  Yds Single Axle), Stake Body Trck (Single Axle), Dumpster
  (Single Axle)

  GROUP 2:  Dump Truck (Over 10 Yds), Asphalt Distributors,
  Transit Mix (Under 5 Yds), Transit Mix (Over 5 Yds.), Flat
  or Stake Body (Tandem), Fuel Truck A-Frame/Winch Trucks,
  Dry Batch Truck, Truck Mounted Sweeper and Vac Trucks,
  Buses, Dumpster (Tandem)

  GROUP 3:  Euclid-Type, Off Highway Equipment-Back or Double
  Bottom Dump Trucks (Over 20 Tons), Straddle Trucks, Pusher,
  Articulate Dumped Trucks, Low Boy Trailers, Semi Trailers

  Water Tank, Sprinkler Trucks, Winch Trucks and Fuel Trucks
  shall be governed by the appropriate classification as
  listed above.

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
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Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
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most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS



 PennDOT NEVI Formula Program: Round 1A Funding Opportunity

128

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210
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4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
"
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Appendix XII – Round 1A National Electric Vehicle Infrastructure 
Program Agreement - Draft

EFFECTIVE DATE ______
          (Department will insert)
COUNTY ______
MUNICIPALITY ______
DISTRICT ORG CODE ______

AGREEMENT NO. ______
FID NO. ______
SAP VENDOR NO. ______

NATIONAL ELECTRIC VEHICLE INFRASTRUCTURE

FORMULA PROGRAM AGREEMENT

This National Electric Vehicle Infrastructure Formula Program Agreement is 

between the Commonwealth of Pennsylvania, acting through the Department of 

Transportation,

a n d

 _________, ("Contractor").

 The Bipartisan Infrastructure Law, enacted as the Infrastructure Investment and 

Jobs Act (Pub. L. 117-58), on November 15, 2021, established the federal NEVI Formula 

Program. Under this program, the federal government provides funding to states to 

strategically deploy electric vehicle charging infrastructure and to establish an 

interconnected network to facilitate data collection, access, and reliability. The statute 

requires the Commonwealth to submit an EV Infrastructure Deployment Plan on an 

annual basis that describes how it intends to use its apportioned NEVI Formula Program 

funds.

Initially, NEVI funding will be directed to designated alternative fuel corridors for 

build-out of a national EV charging network, particularly along the Interstate Highway 
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System to support long distance travel. When the national network reaches full build-

out, states may then use NEVI funding on any public road or in other publicly accessible 

locations.

The FHWA approved the Commonwealth’s annual plan in September 2022 along 

with the annual updated plan in October 2023. These approvals released the federal fiscal 

years (FFY) FFY22, FFY23, and FFY24 NEVI Formula Program funds to the Pennsylvania 

Department of Transportation. As part of the Pennsylvania State Plan for Electric Vehicle 

Infrastructure Deployment, the Commonwealth established a program through which 

Contractors may seek funding for eligible EV charging infrastructure projects. 

The Contractor submitted a proposal for NEVI funding and the Commonwealth 

selected the Contractor’s Project for NEVI funding.

The parties, intending to be legally bound, agree as follows.

1. DEFINITIONS. The following terms are defined as follows:

“CCS” means a standard connector interface that allows direct current EVSE 

to connect to, communicate with, and charge EVs.

“CHAdeMO” means a fast-charging system for EVs developed by the 

CHAdeMO Association.

“Charging Port” means the system within an EVSE that provides power to 

charge one EV through one connector at a time, whether or not the EVSE has 

multiple connectors. 

“Charging Station” means the area in the immediate vicinity of a group of 

EVSE and includes the EVSE, supporting equipment, parking areas adjacent to 

the EVSE, and lanes for vehicle ingress and egress.

“Commonwealth” means the Commonwealth of Pennsylvania.
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“Contract Information” means recorded information regardless of form or 

characteristic first produced in the performance of this Agreement, that is 

specified to be compiled under this Agreement, specified to be delivered under 

this Agreement, or that is delivered in connection with this Agreement, and 

includes any deliverable delivered by PennDOT.

"Contractor” means [Contractor’s name here]

“Effective Date” means the date that this agreement is fully executed by the 

Contractor and PennDOT and all approvals required by Commonwealth 

contracting procedures have been obtained, as indicated by the date of the last 

Commonwealth signature.

“EV” means a motor vehicle that is either partially or fully powered on electric 

power received from an external power source. For the purposes of this 

regulation, this definition does not include golf carts, electric bicycles, or other 

micromobility devices. 

“EVSE” means devices with one or more Charging Ports and connectors for 

charging EVs. 

“Federal Rule” means 23 CFR Part 680, which sets minimum standards and 

requirements for projects funded under the NEVI Formula Program and 

projects for the construction of publicly accessible Charging Stations, including 

that Charging Station projects funded with federal funds are treated as projects 

on a Federal-aid highway.

“FHWA” means the U.S. Department of Transportation, Federal Highway 

Administration. 

“NEPA” means National Environmental Policy Act.

“NEVI” means National Electric Vehicle Infrastructure.

“NEVI Funding Opportunity” means NEVI Funding Opportunity, which 

includes all documents, whether attached or incorporated by reference, used 

by PennDOT in its solicitation for proposals.
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“Notice of Acceptance” means a written notification sent by PennDOT to the 

Contractor advising of PennDOT’s acceptance of the installed EVSE. 

operations and maintenance period will start on the date identified in the 

Notice of Acceptance.

“Notice to Proceed” means written authorization to the Contractor to proceed 

with the work in this Agreement. 

“PennDOT” means the Commonwealth of Pennsylvania, Department of 

Transportation.

“Period of Performance” means the length of time during which a Contractor 

is obligated to provide operations and maintenance services for the Charging 

Station. 

“Project” means the Charging Station installation and operations activities 

described in the Contractor’s proposal for NEVI funding. 

“Proprietary Information” means recorded information regardless of form or 

characteristic, produced or developed outside the scope of this Agreement and 

without PennDOT financial support, provided that such information is not 

generally known or available from other sources without obligation 

concerning their confidentiality; has not been made available by the owner to 

others without obligation concerning its confidentiality; and is not already 

available to PennDOT without obligation concerning its confidentiality. Under 

no circumstances shall any information included in any deliverable delivered 

by the Contractor be considered Proprietary Information.

“Site Host” means the owner of the physical location where the EVSE is 

installed, which may or may not be a Contractor. 

“Uptime” means the time during which the EVSE is functioning or able to 

function.
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2. NEVI FUNDING AWARD

a. NEVI Funding Amount. Subject to the terms and conditions of this 

agreement, PennDOT awards $______. in NEVI funding to the Contractor 

for the completion of the Project approved by PennDOT and described in 

Exhibit A. The Contractor may not make any substantial changes to the 

scope of the Project or substitute projects without obtaining the prior 

written approval of PennDOT. 

b. Expenditure of NEVI Funds.  The Contractor shall expend the NEVI funds 

solely on the Project and strictly in accordance with the spending plan and 

budget approved by PennDOT. 

3. FINAL SITE DESIGN

a. Site Design.  The Contractor shall complete its final site design for 

PennDOT review and approval and submit its final site design to PennDOT 

along with its fully executed site host agreement not more than 12 months 

after the Effective Date, if applicable and if not already submitted, unless 

PennDOT has granted an extension in writing.  The Contractor shall ensure 

that its final site design complies with mitigation commitments identified 

in the NEPA process.

b. Notice to Proceed. PennDOT shall issue a Notice to Proceed upon 

completion of the following conditions:

i. Complete Design. PennDOT’s approval of the Contractor’s final site 

design complying with Section 3a.
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ii. Complete Site Host Agreement. PennDOT’s approval of a fully 

executed copy of the Contractor’s Site Host Agreement, if applicable. 

c. Change Orders. The Contractor shall submit any changes to the final site 

design to PennDOT for approval before the applicable work is begun. If any 

changes to the final site design require a reevaluation of the NEPA 

document, the Contractor is solely responsible for the associated expense. 

Project activities that do not conform with the approved final design may 

not be eligible for reimbursement.

d. Project Stages. The Project will progress through the following stages:

i. Installation Period. The installation period will commence on the 

date indicated in the Notice to Proceed and will continue until 

PennDOT completes its inspection and issues a Notice of Acceptance 

to the Contractor. During this period, the Contractor shall install the 

EVSE and submit all required deliverables to PennDOT in 

accordance with the terms of this agreement.  All Project installation 

work completed during this period, including all work performed 

after the Effective Date, will be subject to final inspection by 

PennDOT or its representative.

ii. Period of Performance.  The period of performance will commence 

on the date of the Notice of Acceptance and will continue for 60 

months. During this period, the Contractor shall operate the 

Charging Station and complete and submit the required quarterly 

and annual reports to PennDOT.
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iii. Project Close-Out. The Project close-out will commence upon 

PennDOT’s acceptance of the Contractor’s final quarterly and 

annual report. During this stage, PennDOT shall disburse the 

remaining retainage in accordance with Section 4.b.ii.A and the 

Project will be closed out in accordance with Section 4 of this 

agreement.

4. COMPLETION OF WORK AND PROJECT CLOSEOUT

a. Completion of Installation Work. The Contractor shall complete the 

Project installation work no later than two years from the Effective Date. If 

the Contractor requires additional time to complete the Project installation 

work, the Contractor shall submit a written request to PennDOT, which 

PennDOT shall approve or deny in writing.

b. Project Installation Work Closeout. The Project installation work must be 

closed out in accordance with the following requirements and procedures:

i. Installation Period.

A. Final Inspection. The Contractor shall schedule a final 

inspection when its Project installation work is substantially 

complete. Substantial completion is the date when at least 90 

percent (90%) of the installation work has been completed and 

the Charging Station can be used, occupied, or operated for 

its intended use. The Contractor (Company Official and 

Superintendent) and PennDOT (Inspector-in-Charge and 
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Strategic Development and Implementation Office Official or 

designee) shall attend the final inspection.

B. Inspection Form. The Contractor shall complete PennDOT 

Form CS-4137, Final Inspection Form, to document the final 

inspection and to track the progress made toward Project 

acceptance following the final inspection.

C. Punchlist. During the final inspection, PennDOT’s Inspector-

in-Charge, along with the Contractor, shall establish the list of 

physical work items requiring completion or correction, and 

a list of all certificates or documents requiring submission, 

completion, or correction. PennDOT Form CS-4136, Punchlist 

Form, must be used for this purpose. PennDOT’s Inspector-in-

Charge shall provide the Contractor with a copy of the 

completed Punchlist Form immediately following the final 

inspection. Before leaving the Project site following the final 

inspection, PennDOT’s Inspector-in-Charge shall sign off on 

the Final Inspection Form to indicate concurrence with the 

issues that were discussed, and the punch list items noted.

D. Completion. When all physical work has been satisfactorily 

completed, and all contractually required certificates and 

documents have been furnished, PennDOT’s Inspector-in-

Charge shall submit a copy of the completed Final Inspection 

Form with the applicable dates and signatures to the 

Contractor with a copy of the Punchlist Form, as described in 

subsection C. 

https://www.dot.state.pa.us/public/PubsForms/Forms/CS-4137.pdf
https://www.dot.state.pa.us/public/PubsForms/Forms/CS-4136.pdf
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E. Acceptance Certification. When all physical work has been 

satisfactorily completed and the final document review 

indicates that all contractually required certificates and 

documents have been properly furnished in accordance with 

the requirements of this agreement and the final inspection, 

PennDOT shall issue a Notice of Acceptance to the 

Contractor. Prior to issuing Notice of Acceptance PennDOT 

shall confirm that the Contractor complies with price 

reasonableness per 23 CFR 636.302. 

F. Finalization Procedures. The installation period will be 

closed out as of the date that each of the following processes 

is complete:

 the Acceptance Certificate is issued by PennDOT, and

 the Final Invoice for Installation (i.e., final amount due 

as reimbursable installation costs) is submitted to 

PennDOT.

G. Closeout Time Period. The Contractor shall close out the 

Project installation work within three months of the date of 

submission of the Acceptance Certification. If the Contractor 

fails to submit its Final Invoice for Installation within this 

period, it may forfeit all remaining federal financial 

participation in the Project. The Contractor shall make every 

effort to meet the timeframes established in this section. The 

Contractor Project Manager, PennDOT’s Inspector-in-

Charge, and subordinate inspection staff may not be 
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discharged or reassigned until all required stage finalization 

procedures have been completed. If the above Project 

finalization timeframes are not met, the Contractor may be 

required to meet with PennDOT to address the non-

compliance. In addition, the Contractor’s receipt of federal 

funds for future Projects may be jeopardized.

ii. Project Close Out.

A. Final Settlement of Contract. Upon PennDOT’s acceptance of 

the Contractor’s final annual report, PennDOT shall initiate 

the process of disbursing the final one-fifth of the retainage to 

the Contractor. PennDOT shall ensure that all charges related 

to the Project have been processed before disbursal of the 

retainage. PennDOT shall notify the Commonwealth’s Office 

of Comptroller Operations by email that the project 

finalization package is complete. Upon receipt of this email, 

the Comptroller will initiate preparation of the final voucher. 

B. Project Finalization Procedures. The Project will be 

considered closed out as of the date that each of the following 

processes is complete:

 The final quarterly and annual reports are accepted by 

PennDOT, and

 a Final Settlement Certificate is submitted to and 

accepted by the Contractor.
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C. Effect of Project Closeout. The Period of Performance will 

end when the Final Settlement Certificate is accepted by the 

Contractor. After acceptance, PennDOT will no longer 

monitor the Project and the Contractor shall have no further 

reporting responsibilities to PennDOT. 

D. Survival. The Contractor’s records retention and compliance 

with audits obligations are ongoing and will survive final 

settlement, along with any other section that might survive 

based on express language or by implication. 

5. ORDER OF PRECEDENCE. If there is ambiguity or inconsistency between any 

components of this agreement, the order of precedence, from highest to lowest, is 

as follows:

i. All applicable Federal Laws and Regulations including, but not limited to, 

49 CFR Part 24, 23 CFR, and 2 CFR 200.

ii. This agreement

iii. Exhibits B-G to this agreement

iv. Exhibit A to this agreement, including all appendices, attachments, plans, 

drawings, and any other items attached to or made part of it.

6. PROJECT COST ESTIMATE

a. Maximum Amount of Reimbursement. The maximum amount of 

reimbursement to the Contractor is $ ______, or ______% of the actual 

eligible Project cost, whichever is less. The Contractor is responsible for all 
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Project costs exceeding the NEVI funding amount set forth in section 2(a) 

of this agreement.

b. Source of Matching Funds. The Contractor shall match the NEVI funding 

awarded with funding from eligible non-federal sources.

c. Eligible Costs.

i. Costs Must be Directly Related. PennDOT will only pay for costs 

that are directly related to charging of EVs, which means items must 

be a necessary component in the Charging Station, be a necessary 

component to connect the Charging Station to the electricity source 

(or to supply power from the electricity source), provide eligible 

signage to direct EVs to the Charging Station, or provide information 

to EV users about use of the Charging Station. 

ii. Invoices and Reimbursement for Costs Incurred Before Notice to 

Proceed. The Contractor may incur costs, excluding construction 

costs on and after the Effective Date of this agreement. The 

Contractor may not submit invoices for the reimbursement of those 

costs until the Contractor has received a Notice to Proceed from 

PennDOT. PennDOT will not reimburse the Contractor for any costs 

it incurred before the Effective Date of this agreement, or for any 

construction costs incurred by the Contractor before Notice to 

Proceed. 
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iii. Eligible Costs. Eligible costs may include the following:

A. Costs for pre-construction work, including environmental 

documents and studies, preliminary engineering, and related 

work directly related to the Charging Station.

B. Construction costs (as defined under 23 U.S.C. 101(a)(4)), 

including site restoration after installation, directly related to 

the Charging Station.

C. Costs for planning, permitting, acquiring, and installing on-

site distributed energy resource equipment (e.g., solar arrays 

and stationary batteries).

D. Costs to acquire and install on-site electric service equipment 

(e.g., power meter, transformer, and switch gear), including 

shipping fees and applicable taxes.

E. Costs of minor grid updates consisting of work necessary to 

connect a Charging Station to the electric grid distribution 

network.  (e.g., extending power lines or upgrading existing 

power lines).

F. Costs to install signage at the Project site that is compliant 

with the Manual on Uniform Traffic Control Devices and 23 

CFR part 750.

G. Costs for electric vehicle workforce development activities 

related to the Project.

H. Costs to procure and install, repair, upgrade, or replace 

existing EVSE to meet NEVI minimum standards and 

requirements.

I. Costs to procure and setup EVSE related hardware and 

software.
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J. Costs to upgrade existing Charging Stations to meet 

Americans with Disabilities Act requirements.

K. Fixed operating and maintenance costs incurred up to five 

years after the Charging Station is commissioned including:

 EVSE lease fees if the Contractor chooses to lease 

charging equipment rather than to purchase it. Lease 

costs are only eligible if the Contractor paid them in 

advance through a contract. 

 Cellular network fees, internet service fees, or similar 

fees.

L. Hardware and software maintenance and repair costs, 

including maintenance and repair costs incurred by the 

Contractor pursuant to service agreements with third-party 

contractors, manufacturers, or warrantors. Service 

agreements must be fixed price and paid up-front in advance 

of the Period of Performance. Annual renewals of services 

agreements are not eligible maintenance and software 

maintenance and repair costs.

M. Costs for EVSE data sharing, including costs related to the 

specific data sharing requirements of the NEVI program.

N. Costs for construction project management directly related to 

the Charging Station.

O. Costs for additional permanently attached non-proprietary 

charging connectors, excluding the CHAdeMO connector, so 

long as each Charging Port has a CCS connector.

d. Ineligible Costs. Ineligible costs include the following:

i. Costs incurred prior to the Effective Date. 



 PennDOT NEVI Formula Program: Round 1A Funding Opportunity

144

ii. Costs not directly related to charging of EVs.

iii. Costs for the purchase or rental of real estate.

iv. Costs for construction or general maintenance of building and 

parking facilities that are not directly related to charging of EVs.

v. Administrative costs incurred by the Contractor.

vi. Project equipment costs associated solely with installing direct 

current EVSE beyond the four required Charging Ports with CCS 

connectors, including:

A. Power cabinets and other support equipment that do not also 

support one or more of the four required Charging Ports. For 

example, a power cabinet that solely supports Charging Port 

numbers 5 and 6 would not be an eligible cost.

B. Site-level costs and equipment that supports the entire Project 

may be eligible costs, so long as they are otherwise considered 

eligible costs. For example, a transformer that supports more 

than four Charging Ports at the site would be an eligible cost, 

without any need for proration.

C. Costs for trenching, asphalt work, etc., for the entire Project 

would be eligible costs because they are not considered 

equipment costs.

vii. Variable operating and maintenance costs, including costs for 

electricity, insurance, and other recurrent business costs such as 

staffing.

viii. Costs of major grid upgrades (longer line extension or upgrades, 

improvements to offsite power generation, bulk power transmission, 

or substations).

ix. Fixed Operations or Maintenance costs incurred outside of an up-

front contract at or near time of station commissioning. Operation 



 PennDOT NEVI Formula Program: Round 1A Funding Opportunity

145

and maintenance costs for equipment beyond the four required CCS 

plugs are not eligible costs.

x. Any Project costs covered by the utility, including utility service 

upgrade costs.

xi. Costs for any CHAdeMO connectors, proprietary connectors, and 

any charging plug type adapters.

xii. Costs for studies or research projects.

7. TERM OF AGREEMENT AND AUTHORIZATIONS

a. Term of Agreement. The term of this Agreement commences on the 

Effective Date and will remain in effect until acceptance of the Final 

Settlement Certificate per the completion of work and project closeout 

sections, and subject to the audits and recordkeeping section of this 

agreement. Following full execution, the Commonwealth shall insert the 

Effective Date at the top of Page 1.

b. Authorizations. The authorizations granted in this agreement are effective 

only after the Effective Date. The authorizations are contingent upon 

written approval of the FHWA, if necessary.

8. STANDARDS, METHODS, TECHNIQUES, DESIGNS, AND SPECIAL 

CONDITIONS

a. Permitting and Third-Party Agreements. PennDOT shall obtain 

environmental clearances for the site work related to Charging Station 

installation as required by NEPA. The Contractor shall be responsible for 

all permitting responsibilities and third-party agreements for the site. The 
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Contractor shall be responsible for obtaining any amendments to the NEPA 

clearances obtained by PennDOT.

b. Design and Construction Review. The design and construction of an 

approved Project are subject to PennDOT’s review and approval, including 

costs, materials, plans, specifications, design, and operational details. 

PennDOT reserves the right to specify or make determination as to the 

standards, methods, techniques, design, and dimensional criteria 

acceptable in Projects funded by this Agreement. The Contractor’s failure 

to meet special conditions, performance criteria, or specifications, including 

NEPA mitigation commitments, may result in the withdrawal of the NEVI 

funding, disqualification from future consideration for funding, or 

declaration of the Contractor to be in default of the terms of this agreement.

c. Insurance. The Contractor shall procure and maintain insurance on all 

Project property (including EVSE) against fire, destruction, or other similar 

risks, in sufficient amounts to adequately protect the current value of 

PennDOT's investment in the Project property. If the Project property is 

wholly or partially destroyed by fire or other casualty covered by insurance, 

the Contractor shall cooperate by taking or causing to be taken all action 

necessary to enable recovery upon the insurance. The Contractor shall 

apply all proceeds of any insurance to rebuild any Project property partially 

destroyed, or to replace any Project property wholly destroyed, if 

rebuilding or replacement is feasible. 

d. Disclosure of Proposal Scores. PennDOT shall not disclose the evaluation 

scores or proposal rank of the Contractor, except as required by law.
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9. EQUIPMENT REQUIREMENTS

a. Equipment Ownership. Upon completion of construction and installation 

and Notice of Acceptance by PennDOT of fully operational EVSE 

(including power, data service, and price reasonableness), the Contractor 

shall own or lease the EVSE equipment.

b. Five-Year Operations and Maintenance Obligation. The Contractor shall 

ensure the operations and maintenance of the EVSE at the site for a period 

of at least five years from the date identified on the Notice of Acceptance 

letter. EVSE at the Charging Station must be fully operational and available 

for public charging for greater than 97% of the time on average, annually, 

during the Period of Performance as required in the Federal Rule. 

Compliance with the greater than 97 percent Uptime requirement 

throughout the Period of Performance is essential, and Contractors may 

satisfy this requirement one of three ways:

i. Option 1—Full-Coverage Service Contract. The Contractor shall 

comply with a five-year maintenance and operation plan and a five-

year networking plan. The Contractor shall have a five-year service 

contract providing 100 percent coverage of labor, parts, and 

materials as well as emergency maintenance service. This contract 

shall include comprehensive preventive maintenance for the 

covered equipment and systems and repair and replacement 

coverage (sometimes called a “breakdown” insurance policy) for the 

covered equipment. 
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ii. Option 2—In-House Operations and Maintenance. PennDOT will 

not fund in-house operation and maintenance programs with NEVI 

program funds and thus Contractors will have to use other funding 

sources. In-house operation and maintenance programs will comply 

with the Contractor’s Operations and Maintenance Plan (See Exhibit 

C for a complete list of deliverables). If the Contractor is not 

providing comprehensive preventive maintenance or system repair 

or replacement, PennDOT shall have the right to enter the property 

to inspect. Refer to Section 20 for more information on Uptime 

requirements.

iii. Option 3 – Alternative Operations and Maintenance Approach. 

The Contractor may propose an alternative operations and 

maintenance approach to ensure compliance with the Uptime 

requirements during the Period of Performance. If the Contractor 

procures a service contract that is not full service, the Contractor 

shall explain how it will fully service the EVSE. PennDOT shall 

review the proposed alternative operations and maintenance 

approach and may approve or deny it, at PennDOT’s discretion. 

PennDOT shall not fund in-house operations or maintenance 

expenses, even if approved as part of an alternative operations and 

maintenance approach. 

c. Transfer After or During the Performance Period. If the Contractor 

decides to retain and operate the equipment following the Period of 

Performance, the Contractor shall be responsible for management of, 

receipt, and disbursement of fees charged. If the Contractor is unable to 

fulfill the five-year obligation, the Contractor shall either work with 
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PennDOT to assign a new operator at the site or pay back Project funds 

prorated for the portion of the remaining five years.

d. Emergency Incident Reporting Requirement. During the Period of 

Performance, PennDOT must be notified within 24 hours after the 

Contractor becomes aware of any of the following critical events by 

emailing ra-pdevcorridors@pa.gov:

i. One or more Charging Ports are inoperable for more than 24 hours.

ii. All publicly available Charging Ports at the site are inoperable for 

more than 15 minutes.

iii. One or more pieces of equipment essential to the operation of one or 

more Charging Ports experience a system failure, or

iv. Other incidents related to charging electric vehicles such as:

A. Damage to an electric vehicle as a result of connecting to or 

receiving electricity from the Charging Station,

B. Any other safety related incident, such as a a critical event or 

fire, at or near the Charging Station, or

C. Any time emergency responder personnel are dispatched to 

the Charging Station, regardless of whether the Charging 

Station is related to the cause for emergency dispatch. 

e. Customer Service. Contractors shall ensure that customer service is 

provided and available 24 hours per day, 7 days a week. Customer service 

shall provide support and responses to inquiries and comments from EVSE 

users who are using or attempting to use the EVSE. The Contractor shall 

submit a plan detailing how this reporting service will be provided so it is 

accessible by all users. Quarterly reports by Contractors should include key 

performance indicators for monitoring and to ensure quality performance 

mailto:ra-pdevcorridors@pa.gov
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(e.g., number of calls, length of calls, customer problem areas, a log of all 

customer service activities, etc.) related to PennDOT NEVI funded sites.

f. Charging Station Specifications. The Charging Station shall meet the 

following requirements, in addition to requirements in the Federal Rule:

i. EVSE shall have a minimum ability to continuously charge two 

vehicles at 300 kW power each when only two vehicles are charging.

ii. Contractors shall ensure there is a separate and distinct utility-grade 

meter for the EVSE system.

iii. EVSE purchased after a final version of NIST Handbook 44 – Electric 

Vehicle Fueling Systems is published shall conform to the handbook. 

iv. In case of emergency, EVSE must have the ability to stop the flow of 

power away from the EVSE through a remote disconnect or breaker 

shunt device. EVSE must have over-current protection rated for 

proposal.

v. EVSE must be equipped with design to shut off the flow of electric 

power to reduce the risk of electric shock in case of a ground or other 

fault such as a Charge Circuit Interrupting Device (CCID) or Ground 

Fault Circuit Interrupter (GFCI). See Underwriters Lab 2231 for 

reference.

vi. EVSE and any external accessories (if applicable) must have an 

outdoor-rated enclosure of NEMA 3R or greater.

vii. PennDOT may provide a reasonably sized visual identifier (e.g., a 

sticker) to be placed on the equipment that received NEVI funding 

from PennDOT. If provided, the Contractor shall affix and maintain 

the identifiers as PennDOT directs. Contractors may request 

PennDOT’s approval to use additional or different PennDOT 

branding.
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g. Proposed Modifications to System Specifications. This Agreement 

includes EVSE Specifications that are compliant with the NEVI Formula 

program. The Contractor may only use EVSE that deviate from the 

minimum requirements if PennDOT approves such modifications in 

writing. If the minimum requirement is established by federal law or 

regulation, FHWA approval is also required.

h. Project Revenue and Pricing for EV Charging.

i. Project Revenue. As per 23 CFR § 680.106, the Contractor may use 

revenue generated from the operation of the Charging Station for 

debt service, a reasonable return on investment, and costs for 

operation, maintenance, and site improvement. The Contractor shall 

include sufficient information in its Operations and Maintenance 

Plan for PennDOT to evaluate and confirm that Project revenue will 

be used in accordance with the Federal Rule. Any material decreases 

in costs or increases in revenues during the Period of Performance 

shall be reported to PennDOT for review and confirmation that the 

Project remains in compliance with the approved Operations and 

Maintenance Plan and the Federal Rule.

ii. End User Pricing for EV Charging. In consideration of the financial 

assistance provided by the Commonwealth, the Contractor 

covenants that the price charged to end users for EV charging will 

be reasonable. If PennDOT has reason to believe that the Contractor 

is charging an unreasonable rate, PennDOT shall notify the 

Contractor. As soon as possible after notification, but in no case more 
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than seven calendar days, the Contractor shall contact PennDOT to 

meet and discuss PennDOT’s concerns. If PennDOT requests, the 

Contractor shall develop and implement a corrective action plan. 

Repeated non-compliance with the reasonable charging fee 

requirement may be considered an event of default. 

Notwithstanding anything to the contrary contained in the NEVI 

Funding Opportunity or the Agreement, if the Contractor is out of 

compliance with these terms, PennDOT may terminate the 

Agreement, and if the termination occurs within the Period of 

Performance, require the Contractor to repay to PennDOT the 

amount of funding provided, prorated for the portion of the 

remaining five years.

10. PAYMENT PROCEDURES.

a. Reimbursement. Subject to the terms of this agreement and in conformance 

with Federal and Commonwealth law, PennDOT shall reimburse the 

Contractor for up to the percentage of the total eligible costs identified in 

Section 2 from funds allocated and made available by the FHWA. The 

Contractor shall pay its consultants and contractors and then request 

reimbursement. The Contractor may make payment requests for work in 

progress, but not more than one request per month and not fewer than one 

request per quarter, for each quarter in which the Contractor incurs eligible 

expenses. The Contractor cannot request reimbursement for money it spent 

before the Effective Date of this Agreement, nor can the Contractor request 

reimbursement for anticipated future expenses, or for the fair market value 

of goods or services without an incurred expense.
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b. Retainage. PennDOT shall withhold ten percent of each payment as 

retainage. Throughout the course of the required five-year operations and 

maintenance period, PennDOT shall disburse one-fifth of retainage each 

year, upon: (1) submission and acceptance of the Contractor’s annual report 

and quarterly reports for the previous year, and (2) PennDOT’s 

determination that there are no actions required by a corrective action plan 

that remain unmet.

c. Project Team Changes. PennDOT shall approve proposed additions, 

deletions, or changes to the Contractor’s Project team, in writing. If 

PennDOT does not approve the proposed change, the Contractor shall not 

change the Project team. PennDOT shall review proposed team member 

changes to ensure they neither change the scope of the Project nor 

materially affect the terms of Exhibit A to this agreement, upon which 

PennDOT has detrimentally relied in making this agreement. PennDOT 

will not authorize payment of invoices for unapproved team members.

d. Documentation. The Contractor shall forward payment requests on the 

forms provided within the eGrants Public Portal Interface, or in another 

manner specified by PennDOT. A request shall include actual cost 

documentation consisting of approved invoices, certified payrolls, or other 

evidence of incurred costs and proof of payment, as applicable. The 

Contractor shall include proof of payment from the consultants, 

contractors, vendors, or suppliers acknowledging they were paid. Project 

documentation includes, among other things, documents necessary to 

ensure compliance with Federal law including, but not limited to, the 

Federal Rule and all laws described in Section 22.
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e. Certification of Expenses. The Contractor shall certify via affidavit that the 

expenses were incurred and were in accordance with the scope of work 

approved by PennDOT. The Contractor shall submit proof of payment 

verifying the expenditure of program proceeds before the final closeout of 

this Agreement. The Contractor may submit copies of canceled checks or 

bank statements if electronic payment occurred.

f. Contractor Funds. The Contractor shall pay costs incurred in excess of 

those eligible for federal-aid participation including, but not limited to, 

costs relating to or resulting from changes to the approved plans or 

specifications, time delays, and extensions of time or termination of 

construction work, interest for late payments or for money borrowed to 

finance the Project (where the interest paid by the Contractor is not 

federally reimbursable), unforeseen right-of-way and other property 

damages and costs resulting from the acquisition or condemnation of lands 

for the Project or for the construction of the improvements, unforeseen 

utility relocation costs, unforeseen costs for environmental litigation and 

reports, and all other unforeseen costs and expenses not included in the 

estimates of design, utility relocation, construction and right-of-way 

acquisition costs, but which are directly related to or caused by the 

planning, design or construction of the Project. The Contractor, by 

executing this Agreement, certifies: (a) that it has on hand, or will obtain 

over the life of the Project, funds to meet its obligations under the terms of 

this Agreement, and (b) that it, and not PennDOT, shall provide funds 

needed to pay costs incurred in excess of those costs eligible for federal-aid 

participation and shall bear excess costs. The Contractor may use any 

combination of funds from its own budget and outside sources, whether 

public or private. These funds cannot be part of the match required as part 
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of eligible costs of the Project, unless approved by PennDOT pursuant to a 

Letter of Amendment.

g. Excess Costs. PennDOT shall not reimburse any additional or extra work 

done or materials furnished unless PennDOT has first approved the 

additional or extra work or materials in writing. Work done or materials 

furnished without PennDOT's prior written approval shall be at the 

Contractor's own risk, cost, and expense. Approved changes to the 

estimated costs shall be by a letter of amendment, as provided in Section 

19. The Contractor may modify the Project scope, with PennDOT's 

approval, if the costs exceed the available funds.

h. Final Invoices. The Contractor shall submit its final invoices for 

reimbursement within 90 days after the end of the Installation Period, 

unless extended by PennDOT. If the Contractor fails to submit its final 

invoices within this time, it may forfeit the remaining federal financial 

participation in the Project. PennDOT will not make any payments after 

completion of the closeout process in Section 4 of this Agreement.

11. AUDITS AND RECORDKEEPING

a. Audit Clause. As specified by the Federal Office of Management and 

Budget, the Contractor shall satisfy the audit requirements contained in the 

Single Audit Act of 1984, as amended, 31 U.S.C. § 7501 et seq., and, for this 

purpose, to comply with the Audit Clause to be Used in Agreements with 

Subrecipients Receiving Federal Awards from the Commonwealth, 

attached as Exhibit B. As used in the Audit Clause, the term "Subrecipient" 

means the Contractor.
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b. Project Records. The Contractor shall keep records as PennDOT may 

prescribe, including records that facilitate an effective audit and fully 

disclose the amount and disposition by the Contractor of the proceeds, the 

total cost of the Project for which funding is given or used, and the amount 

and nature of the portion of the Project supplied by other sources.

c. Access to Records. PennDOT shall have access to the Contractor’s books, 

documents, papers, and records that relate to this Agreement for audit and 

examination, including progress audits during the Project. The Contractor 

shall include a clause in contracts related to the Project that allows 

PennDOT access to the Contractor’s consultants and contractor's records 

for accounting and audit.

d. Project Accounting. A Contractor shall establish and maintain an adequate 

accounting record that will allow PennDOT to determine the legitimacy of 

costs incurred. The Contractor shall maintain a Project account, either 

within the Contractor’s existing accounting system or independently, 

identified by the agreement number appearing at the top of the first page 

of this Agreement. The Contractor shall credit all funds to the Project 

account. The Contractor is solely responsible for any amounts spent that 

exceed the maximum or that are outside the time parameters.

e. Use of Funds. The Contractor shall maintain effective control over and 

accountability for all funds, property, and other assets. The Contractor shall 

adequately safeguard assets and ensure that assets are used solely for 

authorized purposes.
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f. Statistical Records. The Contractor shall maintain statistical records 

(including statistical data of a fiscal nature) required by PennDOT to 

produce program narrative and statistical data at times prescribed by, and 

on forms furnished by, PennDOT. Statistical records must reflect: 

i. Program benefits, such as job creation, EV adoption, improved 

access to EVSE, and benefits to underserved communities,

ii. Program success in installing and operating EVSE that is convenient, 

affordable, reliable, and equitable, and

iii. Program progress, in terms of the time required to construct new 

Charging Stations and the number of Charging Stations constructed.

g. Record Retention. The Contractor shall retain documentary evidence 

regarding items of Project cost for three years after the Period of 

Performance. The Contractor shall retain records that relate to litigation or 

the settlement of claims arising out of the performance of the Project, and 

costs and expenses of the funding as to which exception has been taken by 

the auditors, until the litigation, claims, or exceptions have been disposed 

of. These documents include but are not limited to:

i. Monthly status updates,

ii. Vendor invoices, cost estimates, and negotiation documents,

iii. Applicable purchase orders,

iv. Plans,

v. Inspection reports, including a final inspection report showing 

acceptance for the Project along with a record of disposition or 

correction of unsatisfactory work,

vi. Evidence of payments for items of Project costs, including vouchers, 

cancelled checks, and receipts for cash payments,

vii. Material cutsheets,
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viii. Submitted reports, and

ix. Operation and Maintenance records.

12. DATA SHARING, PRIVACY, CYBERSECURITY, AND REPORTING 

REQUIREMENTS

a. Quarterly Reporting. Contractors shall provide all data required in the 

Federal Rule to PennDOT, or another entity prescribed by PennDOT, on a 

quarterly basis. Quarterly reports are due one month following the end of 

the quarter unless an extension is approved in writing by PennDOT. The 

Contractor agrees to provide all data in a format acceptable to FHWA and 

the Commonwealth. Data must be provided in a file format and transfer 

method to be determined by FHWA and PennDOT. PennDOT may 

approve the use of a Contractor-supplied data portal at PennDOT’s 

discretion and if compliant with data format guidelines and other Federal 

and Commonwealth criteria.

b. Annual Reporting. Contractors must provide an annual report that 

includes an updated Data Management and Cybersecurity Plan (pursuant 

to subsection 12e below) along with all data required in the Federal Rule to 

PennDOT, or another entity prescribed by PennDOT, on an annual basis. 

Annual reports are due two months following the end of the year unless an 

extension is approved in writing by PennDOT. 

c. Data Sharing. Pennsylvania is required to provide both quarterly and 

annual data submittals as per § 680.112 of the Federal Rule. Contractors 

must prepare and provide all data required by PennDOT to complete the 

quarterly and annual reports. Data must be transferred or made available 
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as agreed upon between the contracted parties in the Agreement. The 

submitted data will be maintained in a secure manner and will not be used 

for any purposes other than those required to fulfill the requirements of the 

Agreement. The Contractor must also disclose, via the Data Management 

and Cybersecurity Plan, the location of the data and security processes and 

systems governing it while under the Contractor’s control.

d. Privacy and Cybersecurity. Contractors shall be responsible for 

cybersecurity as it relates to owning, operating, maintaining, and data 

sharing for the EVSE. After selection, Contractors shall participate in a 

privacy impact assessment with PennDOT, including PennDOT’s Data 

Governance and Security team. After Agreement execution, Contractors 

shall share the following:

i. How cybersecurity will be assessed throughout the Agreement term,

ii. Results of third-party cybersecurity testing (not proprietary 

information that would make the overall system vulnerable),

iii. How system updates will affect end users, and

iv. Proposed protocols for notifying PennDOT of any security breach.

e. Data Management and Cybersecurity Plan. Contractors shall develop a 

Data Management and Cybersecurity Plan that incorporates the 

information listed in subsection 12d above, and guidance on risk 

assessments for involved personnel (including contractors and service 

providers). Contractors shall submit the Data Management and 

Cybersecurity Plan to PennDOT for approval. Contractors shall comply 

with local, state, or federal laws as they relate to cybersecurity and privacy. 

Contractors shall provide an updated Data Management and Cybersecurity 

Plan annually along with the annual report for approval by PennDOT. 
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Contractors shall specifically identify the need for the changes to the Data 

Management and Cybersecurity Plan as part of the annual updates. 

Contractors can update and submit the Data Management and 

Cybersecurity Plan more frequently, as technical, policy, and legal 

requirements necessitate.

f. Project Deliverables. Contractors shall provide Project deliverable 

documents. Requirements for these documents are referred to throughout 

the Agreement and the list of documents and deadlines are outlined in 

Exhibit C.

g. Data Sharing Rights.

i. PennDOT Use. PennDOT may use, duplicate, or disclose Contract 

Information, in whole or in part, in any manner and for any purpose 

whatsoever, and to permit others to do so. PennDOT shall have no 

rights to any Proprietary Information.

ii. Contractor Use. The Contractor may use Contract Information for its 

private purposes, subject to the provisions of this Agreement.

iii. Confidentiality of Contract Information. PennDOT shall not treat 

information as confidential unless such information is clearly so 

marked by the Contractor at the time it is disclosed to PennDOT. 

Under no circumstances shall any information included in any 

deliverable delivered by the Contractor be considered confidential 

or Proprietary Information.
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iv. Upholding Confidentiality. The Contractor shall treat any data 

received from PennDOT or its contractors or subcontractors in 

accordance with any restrictive legend contained thereon or 

instructions given by PennDOT, unless another use is specifically 

authorized by prior written approval of the PennDOT Project 

Manager. The Contractor shall not disclose personal information 

obtained from NEVI-funded EVSE without PennDOT’s consent.

v. Other Information. In conjunction with the Contactor's performance 

of the Agreement, PennDOT or other entities may furnish the 

Contractor with information that is collected and stored by, or on 

behalf of, PennDOT (the "Information"). Any non-public, 

confidential, or proprietary Information will be kept confidential 

and will not, without PennDOT's prior written consent, be disclosed 

by the Contractor, the Contractor’s agents, employees, contractors, 

or professional advisors, in any manner whatsoever, in whole or in 

part, and will not be used by the Contractor, the Contractor’s agents, 

employees, contractors or professional advisors other than in 

connection with the Agreement. The Contractor agrees to transmit 

the Information only to the Contractor’s agents, employees, 

contractors, and professional advisors who need to know the 

Information for that purpose and who are informed by the 

Contractor of the confidential nature of the Information and who 

will agree in writing to be bound by the terms and conditions of this 

Agreement.

vi. Recordkeeping and Destruction. The Contractor shall keep a record 

of the location of the Information. At the conclusion of the Project 
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close-out process, the Contractor shall return to PennDOT all the 

Information or provide proof to PennDOT that the Information was 

destroyed. The Contractor also agrees to submit to an audit of its 

data security/destruction practices by PennDOT or its 

representative during the contract term and for up to three years 

following the expiration of the Agreement.

13. TESTING AND INSPECTION

a. Testing. The Contractor shall ensure that standard factory testing, and 

post-installation system testing are conducted for each EVSE. In addition, 

the Contractor shall ensure access and/or integration into the PennDOT or 

other prescribed data sharing system. Factory test results shall be provided 

for each EVSE as verified by the Contractor’s quality assurance or test 

manager. Similar test results for the installed system shall be provided with 

the test manager’s approval. PennDOT shall also have the right to test the 

EVSE and any data sharing connections (including PennDOT systems and 

the Contractor’s provided portal). For data sharing, PennDOT shall 

participate in the testing through verification of receipt of the specified data. 

For the EVSE, PennDOT or its representative may run on-site testing at 

PennDOT’s own expense.

b. Inspection. PennDOT, FHWA, agencies of the Commonwealth, and 

persons designated or authorized by PennDOT have the absolute right to 

inspect the Project sites, proposed Project sites, records, and construction 

materials regarding the Project. An inspection ordered or conducted by 

PennDOT may include reproduction and examination of records, taking 

samples applicable to evaluation or Project quality control, and assessing 
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any factor relevant to the Project, Proposal, or contract terms. A Contractor's 

denial of access to records, failure to produce records, or obstruction of an 

inspection may result in the withdrawal of the funding and disqualification 

from future consideration for funding.

14. WAIVER. PennDOT may waive requirements to submit specific information or 

data normally required. Waivers may be provided after written request to 

PennDOT and written response to the Contractor by PennDOT or their designee. 

In the event of an emergency or other event deemed of critical concern to the 

Commonwealth, PennDOT or its designee may waive any, or all, of the 

requirements of this Agreement otherwise not prohibited by law.

15. LIABILITY, FORFEITURE OF FUNDS, REPAYMENT

a. Improper Use. If a Contractor fails to comply with the terms and conditions 

of this Agreement, the Contractor shall immediately reimburse PennDOT 

the amount demanded by PennDOT, up to the total funding amount. 

PennDOT may, at the discretion of the Secretary, disqualify the Contractor 

from future funding consideration. A Contractor aggrieved by a PennDOT 

decision under this section may take an appeal under 2 Pa.C.S. §§ 501—508 

and 701—704 (relating to Administrative Agency Law) and 1 Pa. Code Part 

II (relating to General Rules of Administrative Practice and Procedure).

b. Payment Reduction. If PennDOT determines, by audit or otherwise, which 

determination shall be conclusive, that PennDOT’s financial participation 

properly attributable to the Project is less than the funding amount, the 

Contractor shall, at PennDOT’s request, refund to PennDOT the amount by 

which the funding exceeds the justified PennDOT financial participation 
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within 60 days of PennDOT’s demand. In lieu of these requirements, 

PennDOT may, by letter, adjust the amount of funds under this Agreement 

to reflect the actual justified amount.

16. OWNERSHIP OF DOCUMENTS. PennDOT shall have unrestricted authority to 

reproduce, distribute, and use, in whole or in part, any submitted report, data, or 

material. PennDOT shall have a royalty-free, nonexclusive, irrevocable right to 

reproduce, publish, or otherwise use the work, and to authorize others to do so. 

No report, document, or other material produced in whole or in part with 

PennDOT funds shall be subject to copyright in the United States or any other 

country without PennDOT’s consent. The Contractor shall not include in its data 

any copyrighted matter without PennDOT’s written approval, which approval 

shall not be given without the written permission of the copyright owner. Reports 

and other documents completed as part of the Project, other than documents 

prepared exclusively for internal use, shall contain an appropriate notice of 

financial assistance provided by PennDOT.

17. CONFLICTS OF INTEREST. The Contractor and its agents shall adhere to 2 CFR 

200.112, 23 CFR 1.33, and 23 CFR 172 regarding conflicts of interest. When any 

person has reason to believe that any breach of standards set forth in those 

chapters has occurred, that person shall report all relevant facts to the State Ethics 

Commission and to the Attorney General for appropriate action. Consultant 

involvement shall be disclosed in the Proposal (Exhibit A).

18. OCCUPANCY RIGHTS

a. Right to Occupy. The Contractor shall ensure that it has the right to occupy 

the area of the Project for purposes of constructing, operating, and 
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maintaining the Project and that the public has a right to enter and use the 

area of the Project for at least five years following the Notice of Acceptance 

after completion of construction. This right of occupancy by the Contractor 

and continued use by the public may be shown by deed of fee simple or 

easement, by right-of-way, lease, or license agreement, or by any other 

means found acceptable to PennDOT and included in the site host 

agreement. The Contractor shall comply with 23 CFR 680.118(g) and shall 

inform landowners that it does not have the power of condemnation.

b. PennDOT’s Right to Enter. The Contractor grants PennDOT, FHWA, their 

employees, agents, representatives, and contractors, subject to this 

Agreement and PennDOT’s supervision, a right to enter any and all parts 

of any site upon which funded EVSE is located, at any time without notice, 

to observe, inspect, photograph, or otherwise document the EVSE. The 

Contractor shall ensure that the site host agreement and other agreements 

and instruments include clauses that permit PennDOT to enter to the full 

extent required by this section.

c. Supporting Documentation. Upon request from PennDOT, the Contractor 

shall provide information necessary to document the right to occupy the 

area of the Project for construction, maintenance, and use. The Contractor 

shall also supply any additional information as deemed necessary by 

PennDOT for this purpose. This may include the creation of a plan showing 

all property acquired by the Contractor's predecessors in title, including a 

designation of the nature of the predecessors' interests (i.e., whether in fee 

or easement) and a notation of where the instruments conveying those 

interests are located. PennDOT will not issue Notice to Proceed until 
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PennDOT is satisfied that the Contractor has proven appropriate interests 

in all affected property.

19. AMENDMENTS

a. Letter of Amendment. The parties shall execute a letter of amendment 

before adding additional funds to the Agreement. PennDOT cannot 

reimburse the Contractor for additional costs unless the Contractor requests 

an amendment in writing, PennDOT (and if necessary, the FHWA) deems 

the request warranted, and a letter of amendment is executed. Adequate 

federal funds must be available before the parties execute the letter of 

amendment. The letter of amendment is not effective until duly authorized 

representatives of the Contractor, PennDOT, the Office of Chief Counsel, 

and the Office of Comptroller Operations sign and date the letter of 

amendment.

b. Time Extension. Any requests for additional time to complete the Project 

must be approved by PennDOT and require the execution of a letter of 

amendment for a time extension by the parties. The letter of amendment is 

not effective until duly authorized representatives of the Contractor and 

PennDOT sign and date the letter of amendment for a time extension.

c. Changes to Standard Provisions. If there are changes to any required 

contract provisions included in Sections 22 and 23 below that need to be 

addressed at the time of a letter of amendment or time extension, as 

described in subsections a and b, the parties can incorporate those revised 

or updated provisions by noting the incorporation and attachment of the 

provisions to the letter of amendment. For the purposes of this subsection, 
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the required contract provisions consist of those provisions or clauses 

required to be included in Commonwealth agreements pursuant to federal 

or state law or Commonwealth Management Directives.

d. Amendment. All other changes to the terms and conditions of the 

Agreement must be in the form of a fully executed formal amendment 

signed by all the same entities that executed the original Agreement.

20. MAINTENANCE AND OPERATION OF IMPROVEMENTS

a. Contractor’s Responsibilities. The Contractor shall operate and maintain, 

at its sole cost and expense, all completed Project improvements financed 

under this Agreement for the full Period of Performance. The Contractor 

shall, by contract or with its own forces, perform the maintenance to ensure 

an acceptable level of physical integrity and operation consistent with 

original design standards. The Contractor certifies that it shall make 

available sufficient funds to provide the operations and maintenance and 

that the Contractor shall adhere to its Operations and Maintenance Plan 

throughout the Period of Performance.

b. Transfer of Ownership and Maintenance Responsibilities. The 

Contractor may transfer ownership and maintenance responsibilities for 

the equipment and other improvements constructed pursuant to the 

Agreement, subject to prior approval by PennDOT. PennDOT shall 

determine the appropriate written documentation required to approve and 

authorize the transfer of ownership and maintenance responsibilities 

(including reporting and customer service obligations). PennDOT shall not 

unreasonably withhold its approval.
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c. Uptime Requirement. During the Period of Performance, other than 

allowable downtime for maintenance, vandalism, and natural disasters, 

each Charging Port must be fully operational greater than 97 percent of the 

time on average, annually, as per § 680.116(b) of the Federal Rule. Uptime 

shall be self-monitored by the Contractor and reported to PennDOT if this 

requirement is not met.

i. Corrective Action Plans. PennDOT may notify the Contractor if it 

has reason to believe the Uptime requirement is not being met and 

require the Contractor to develop an action plan to bring the 

equipment back to working condition and improve system Uptime 

to the required level. The Contractor shall implement the action plan.

ii. Failure to Correct. Material or repeated non-compliance with the 

Uptime requirement may be considered an event of default. 

Notwithstanding anything to the contrary contained this 

Agreement, if the Contractor is in default of the Uptime requirement, 

PennDOT may terminate this Agreement pursuant to Section 26e of 

this Agreement.

d. Failure to Maintain. If PennDOT determines funded EVSE sites are not in 

a state of good condition, PennDOT shall notify the Contractor in writing. 

The Contractor shall begin necessary work as soon as possible, but not more 

than 24 calendar days after receipt of PennDOT’s notice, for items it does 

not dispute and notify PennDOT in writing of items it does dispute. The 

parties shall promptly communicate and meet to resolve disputed items. 

The Contractor shall pay the cost to repair the damages without 
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reimbursement from PennDOT. The Contractor shall complete the 

undisputed work as promptly as reasonably possible but in no event later 

than 24 calendar days after PennDOT's written notice. The Contractor may 

request an additional cure period to address deficiencies identified by 

PennDOT. Approval of a cure period request, including extensions, is at 

PennDOT’s discretion.

21. INDEMNIFICATION. The Contractor shall indemnify and (if requested) defend 

the Commonwealth, PennDOT or its employees and agents, the FHWA and all of 

their officers, agents, and employees from all suits, actions or claims of any 

character, name or description, including, but not limited to, those in eminent 

domain or otherwise relating to title to real property, brought for or on account of 

any injuries or damages received or sustained by any person, persons or property, 

arising out of, resulting from or connected with the planning, development, 

design, acquisition, construction, completion, occupancy, use, operation, 

maintenance, or cybersecurity of the Project or the improvements that it 

comprises, or any other activities relating to the Project or the improvements that 

it comprises, by the Contractor or the Contractor's consultants and contractors and 

their officers, agents and employees, whether the same be due to defective title, 

defective materials, defective workmanship, neglect in safeguarding the work, or 

by or on account of any act, omission, neglect or misconduct of the Contractor or 

the Contractor's consultants and contractors, their officers, agents, and employees, 

during the performance of the work or thereafter, or to any other cause 

whatsoever.
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22. REQUIRED CONTRACT PROVISIONS

a. General Provisions. The parties acknowledge, and the Contractor shall also 

provide in its contracts for the Project, that all design, plans, specifications, 

estimates of costs, construction, utility relocation work, right-of-way 

acquisition procedures, acceptance of the work, and procedures in general 

shall, at all times, conform to all applicable federal and state laws, rules, 

regulations, orders, and approvals, including specifically the procedures 

and requirements relating to labor standards, equal employment 

opportunity, nondiscrimination, anti-solicitation, information, auditing, 

and reporting provisions.

b. Buy America Requirements. Unless otherwise specified in writing by the 

US Department of Transportation, all applicable requirements under 

Chapter 1 of title 23, U.S.C., apply to the use of NEVI Formula Program 

funds and funds made available under title 23, U.S.C. for Projects for the 

construction of publicly accessible EVSE, including Buy America 

requirements at 23 U.S.C. § 313. In addition, the NEVI Formula Program is 

an infrastructure program subject to the Build America, Buy America Act 

(Pub. L. No 117-58, div. G §§ 70901–70927). Partial phased waivers to this 

requirement are available through FHWA’s Waiver of Buy America 

Requirements for Electric Vehicle Chargers (88 FR 10619). Additional 

waiver information is available at 

(https://www.fhwa.dot.gov/construction/contracts/waivers.cfm).

c. Alternative Fuels Tax. The Contractor shall remit alternative fuels taxes 

required by law. Reports and payments are due to the Pennsylvania 

Department of Revenue by the 20th day of each month for fuel sold or used 

https://www.federalregister.gov/documents/2023/02/21/2023-03498/waiver-of-buy-america-requirements-for-electric-vehicle-chargers
https://www.fhwa.dot.gov/construction/contracts/waivers.cfm
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in the preceding month. The Department of Revenue may permit dealer-

users to report the tax on an annual basis, provided the amount of annual 

tax liabilities meet criteria set by the Department of Revenue. If the 

Alternative Fuels Tax is amended, repealed, or replaced, the Contractor 

shall comply with the updated legal requirements.

d. Davis-Bacon Compliance. As provided at 23 U.S.C. 109(s)(2), Projects to 

install a Charging Station are treated as if the Project is located on a Federal-

aid highway. As a Project located on a Federal-aid highway, Section 113 of 

title 23, United States Code, applies and Davis-Bacon Federal wage rate 

requirements included at subchapter IV of chapter 31 of title 40, U.S.C., 

must be paid for any Project funded with NEVI Formula Program funds.

e. Worker Protection and Investment. Contractor must certify compliance 

with applicable Commonwealth labor and workforce safety laws including, 

but not limited to the following statutes (as applicable): Construction 

Workplace Misclassification Act, Employment of Minors Child Labor Act, 

Minimum Wage Act, Prevailing Wage Act, Equal Pay Law, Employer to 

Pay Employment Medical Examination Fee Act, Seasonal Farm Labor Act, 

Wage Payment and Collection Law, Industrial Homework Law, and 

Construction Industry Employee Verification Act. A certification form will 

be available as part of the eGrants Public Portal Interface to be signed and 

attached by Contractors and all subcontractors. Contractors must also 

ensure that all its subcontractors submit Worker Protection Certification 

forms. Additionally, the installation team must include electricians licensed 

by any applicable required government entities and at least one electrician 

certified through the Electric Vehicle Infrastructure Training Program 

(EVITP) program or similar as required by the Federal Rule.
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f. Standard Construction Contract Specifications. The Contractor shall use 

the hyperlink below to read standard construction contract provisions and 

then shall comply, and shall cause its consultants and contractors to 

comply, with the conditions set forth in the relevant parts of Appendix C 

(the Designated Special Provisions (DSPs)) of Publication Number 408 

(2020) Change Number 7, available at: 408_2020_7.pdf (state.pa.us) (open 

the link and then scroll to Appendix C). The use of the terms “bid” or 

“proposal” in any of these DSPs shall mean the Proposal, award, and 

execution of this Agreement, unless the context clearly indicates otherwise. 

The term “Contractor” shall refer to the Contractor. The following list 

includes the provisions that apply to this Agreement, and which shall be 

binding on the Contractor: 

i. DSP1 OFFSET PROVISION FOR STATE CONTRACTS page C1 – 1.

ii. DSP2 CONTRACTOR RESPONSIBILITY PROVISIONS page C2 – 1. 

iii. DSP3 PROVISIONS FOR STATE CONTRACTS CONCERNING 

THE AMERICANS WITH DISABILITIES ACT page C3 – 1. 

iv. DSP8 F.A.R. – REQUIRED CONTRACT PROVISIONS FEDERAL-

AID CONSTRUCTION CONTRACTS – FHWA-1273 (revised 

October 23, 2023) pages C8 – 1 to C8 – 14. (Attached as Exhibit G) 

v. DSP9 SPECIAL SUPPLEMENT – ANTI-POLLUTION MEASURES 

pages C9 – 1 to C9 – 11. 

vi. DSP11 CONTRACTOR INTEGRITY PROVISIONS pages C11 – 1 to 

C11 – 3.

vii. DSP12 EXECUTIVE ORDER 11246 (WITH APPENDIX A AND B).

viii. DSP13 BUY AMERICA page C13 – 1. 

ix. DSP14 ENHANCED MINIMUM WAGE PROVISIONS page C14 – 

1.

https://www.dot.state.pa.us/public/PubsForms/Publications/Pub_408/408_2020/408_2020_7/408_2020_7.pdf
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23. ADDITIONAL STANDARD CONTRACT TERMS AND CONDITIONS. The 

Contractor shall comply and shall cause its consultants and contractors to comply 

with the current versions of the provisions set forth below:

a. Right-To-Know Law. The Pennsylvania Right-to-Know Law, 65 P.S. §§ 

67.101—3104, applies to this Agreement. Therefore, this Agreement is 

subject to, and the Contractor shall comply with, the clause entitled 

Contract Provisions – Right to Know Law, attached as Exhibit D and made 

part of this Contractor. As used in these provisions, the term “Contractor” 

means the Contractor.

b. Maintenance of Records. The Contractor shall maintain, and it shall 

require its consultants and contractors to maintain, all books, documents, 

papers, records, supporting cost proposals, accounting records, employees' 

time cards, payroll records, and other evidence pertaining to costs incurred 

in the Project and shall make such materials available at all reasonable times 

during the contract period and for three years from the date of submission 

of the final voucher to FHWA, for inspection or audit by PennDOT, the 

FHWA, or any other authorized representatives of the state or federal 

government and copies shall be furnished, if requested. Time records for 

personnel performing any work must account for direct labor performed 

on the Project as well as the time of any personnel included in the 

computation of overhead costs. In addition, a complete record of time must 

be kept for personnel assigned part-time to the Project. A record of time 

limited to only their work on this Project will not be acceptable.
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c. Federal Funding Accountability and Transparency Act of 2006. As a 

subrecipient of federal funding, the Contractor shall provide to the 

Commonwealth the information specified in Exhibit E, Federal Funding 

Accountability and Transparency Act of 2006—Contractor Information, 

attached to the Agreement, to ensure that the Commonwealth meets the 

reporting requirements imposed on it by the Federal Funding 

Accountability and Transparency Act of 2006.

d. Anti-lobbying Requirement. Public Law 101-121, § 319, 31 U.S.C. § 1352, 

prohibits the recipient or any lower tier subrecipients of a federal contract, 

grant, loan, or cooperative agreement from expending federal funds to pay 

any person for influencing or attempting to influence a federal agency or 

Congress in connection with the awarding of any federal contract, the 

making of any federal grant or loan, or the entering into of any cooperative 

agreement. The Contractor shall comply with the Lobbying Certification 

Form attached to this Agreement as Exhibit F, which an authorized official 

of the Contractor has executed and, if applicable, shall complete and submit 

the Disclosure of Lobbying Activities form included in this exhibit in 

accordance with its instructions.

e. Required Contract Provisions for Federal-Aid Construction Contracts. 

The most recent version of form FHWA-1273 is attached as Exhibit G.

24. FEDERAL OBLIGATIONS FOR REIMBURSEMENT. After the agreement is 

executed, if the Contractor proceeds before funds are made available, either 

through the Agreement, a letter of amendment or letter of adjustment, signed by 

the appropriate parties, retroactive payment or reimbursement of federal funds 

will not be permitted unless (i) the federal Form 4232, authorizing federal funds 
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for latter stages of the Project, was in place prior to performance of any work, and 

(ii) PennDOT allowed the Contractor to exceed the current estimated maximum 

amount set forth in the current cost estimate by authorizing a higher amount in 

writing before the Contractor incurred the extra costs or performed the work.

25. FHWA APPROVAL. The parties fully understand and acknowledge that their 

respective obligations under this agreement are contingent upon the approvals, 

prior to commencement of work, of the Project's eligibility for participation in 

federal funds to the extent of the proportionate share and, if the FHWA does not 

give such approval, neither of the parties shall be further obligated by the terms of 

this Agreement.

26. TERMINATION

a. Termination for Convenience. Either party shall have the right to 

terminate this Agreement for convenience prior to the start of EVSE 

construction and delivery activities, and not after, by providing written 

notice to the other party. If the Contractor terminates this Agreement for 

convenience following the disbursement of any part of the funding, the 

Contractor shall repay to PennDOT the amount of financial assistance 

provided.

b. Termination for Lack of Funds. Because this agreement is funded either 

partially or completely by federal funds, PennDOT may terminate this 

agreement if federal funds are not provided to PennDOT for the purposes 

stated in the Agreement. PennDOT shall terminate this agreement by 

delivery to the Contractor of a notice of termination specifying the reason 

for termination and its effective date. PennDOT shall compensate the 
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Contractor for work performed or services provided in accordance with the 

terms of this Agreement prior to the date of the notice of termination or 

such other date as the notice of termination shall specify.

c. Termination for Abandonment or Postponement of Project. If the 

Contractor abandons or indefinitely postpones the Project, it may terminate 

the Agreement by sending PennDOT a 30-day written notice of 

termination, with the understanding that, because the FHWA will not 

participate in any costs of a Project that is not completed and because 

PennDOT must be reimbursed for all costs incurred by it for the Project, the 

Contractor shall reimburse PennDOT accordingly. PennDOT is entitled to 

consider the Project to be abandoned due to lack of activity on the Project 

by the Contractor or failure to pay its contractors or consultants. In either 

case, the Contractor shall reimburse PennDOT within 30 calendar days of 

receipt of a statement from PennDOT in an amount equal to the sum of (i) 

all FHWA funds received by the Contractor, which PennDOT shall return 

to the FHWA, (ii) all FHWA funds paid to PennDOT for work performed 

under this Agreement, which PennDOT shall return to the FHWA, and (iii) 

all costs incurred by PennDOT under this Agreement prior to receipt of 

notice of termination that have not been reimbursed by the FHWA or the 

Contractor.

d. Termination for Cause. Except for breaches of the greater than 97 percent 

Uptime requirement, PennDOT may terminate this Agreement if the 

Contractor materially breaches the Agreement, and the breach is not cured 

within 15 calendar days after written notice was provided to the Contractor. 

Termination shall be effective at the end of the 15-day period unless the 

Contractor cures the breach (or, in the case of a breach incapable of cure 
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within that period, the Contractor provided a written plan to cure the 

breach as soon as practicable, together with an undertaking to carry out the 

plan). Breaches of the Uptime requirement may, if good faith attempts to 

comply is not shown, or for repeated noncompliance, be made immediately 

without an opportunity to cure at PennDOT’s discretion. The Contractor 

shall reimburse PennDOT, if requested, for costs incurred by PennDOT for 

the Project up until the date of termination of this Agreement.

e. Termination for Failure to Meet Uptime Requirements. If the Contractor 

is not in compliance with the Uptime requirements and continues to fail to 

meet the Uptime requirements after submission of its action plan, PennDOT 

may terminate this Agreement for failure to materially meet Uptime 

requirements or repeated non-compliance with Uptime requirements. If 

termination for failure to meet the Uptime requirements occurs during the 

Period of Performance, the Contractor is required to repay to PennDOT the 

amount of financial assistance provided, which may be prorated for the 

portion of the remaining five years.

f. Accrued Rights and Obligations. Termination shall not release either party 

from liability which has already accrued to the other party at the time of 

termination, or which is attributable to a period before termination, nor 

preclude either party from pursuing rights or remedies it may have with 

respect to any breach of the Agreement. The section of the Agreement 

relating to indemnification shall survive the expiration or termination of the 

Agreement for any reason.
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27. AUTOMATED CLEARING HOUSE REQUIREMENTS. Because PennDOT shall 

make payments under this Agreement through the Automated Clearing House 

(“ACH”) Network, the Contractor shall comply with the following provisions 

governing payments through ACH if it has not done so already:

a. Enrollment and Invoices. Submission of invoices for purposes of 

reimbursement, shall be made in accordance with Commonwealth 

Management Directive 310.40 issued July 16, 2021, relating to the 

Pennsylvania Electronic Payment Program and the establishment of the 

Automated Clearing House Network (“ACH”) as the Commonwealth’s 

preferred method of payment.

i. The Commonwealth will make payments to the Contractor through 

ACH. Within 10 days of the execution of this Agreement, the 

Contractor must submit or must have already established its ACH 

information in the Commonwealth’s Master Database. The 

Contractor will also be able to enroll to receive remittance 

information via electronic addenda and email (e-Remittance). ACH 

and e-Remittance information is available at 

https://www.budget.pa.gov/Services/ForVendors/Pages/Direct-

Deposit-and-e-Remittance.aspx.

ii. The Contractor must submit a unique invoice number with each 

invoice submitted. The unique invoice number will be listed on the 

Commonwealth’s ACH remittance advice to enable the Contractor 

to properly apply the state agency’s payment to the respective 

invoice or program.

https://www.budget.pa.gov/Services/ForVendors/Pages/Direct-Deposit-and-e-Remittance.aspx
https://www.budget.pa.gov/Services/ForVendors/Pages/Direct-Deposit-and-e-Remittance.aspx
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iii. It is the responsibility of the Contractor to ensure that the ACH 

information contained in the Commonwealth’s Master Database is 

accurate and complete. Failure to maintain accurate and complete 

information may result in delays in payments.

28. CHOICE OF LAW. This Agreement shall be governed by and interpreted and 

enforced in accordance with the laws of the Commonwealth (without regard to 

conflict of laws provisions) and the decisions of the Pennsylvania courts. The 

Contractor consents to the jurisdiction of any court of the Commonwealth and any 

federal courts in Pennsylvania, waiving any claim or defense that such forum is 

not convenient or proper. The Contractor acknowledges that any such court shall 

have in personam jurisdiction over it and consents to service of process in any 

manner authorized by Pennsylvania law.

29. NO WAIVER. Either party may elect not to enforce its rights and remedies under 

this Agreement in the event of a breach by the other party of any term or condition 

of this Agreement. In any event, the failure by either party to enforce its rights and 

remedies under this Agreement shall not be construed as a waiver of any 

subsequent breach of the same or any other term or condition of this Agreement.

30. SEVERABILITY. The provisions of this Agreement are severable. If any phrase, 

clause, sentence, or provision of this Agreement is declared to be contrary to the 

Constitution of Pennsylvania or of the United States or of the laws of the 

Commonwealth and the applicability thereof to any government, agency, person, 

or circumstance is held invalid, the validity of the remainder of this agreement and 

the applicability thereof to any government, agency, person, or circumstance will 

not be affected thereby.
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31. INDEPENDENCE OF THE PARTIES. The parties understand by and between 

themselves that nothing contained in this agreement is intended or may be 

construed to, in any respect, create or establish the relationship of partners 

between the Contractor and PennDOT, or as constituting PennDOT as the 

representative or general agent of the Contractor for any purpose whatsoever.

32. ASSIGNMENT. This Agreement may not be assigned by the Contractor, either in 

whole or in part, without the written consent of PennDOT.

33. SUCCESSORS AND ASSIGNS. All covenants and obligations of the parties 

under this agreement are binding on their successors and assigns, whether or not 

expressly assumed by such successors and assigns.

34. NO THIRD-PARTY BENEFICIARIES. The parties to this agreement understand 

that this agreement does not create or intend to confer any rights in or on persons 

or entities not a party to this agreement.

35. FORCE MAJEURE. Neither party shall be liable for failure to perform under this 

Agreement if such failure to perform arises out of causes beyond the control and 

without the fault or negligence of the nonperforming party. Such causes may 

include, but are not limited to, acts of God or the public enemy, fires, floods, 

epidemics, quarantine restrictions, freight embargoes, and unusually severe 

weather. This provision shall become effective only if the party failing to perform 

immediately notifies the other party of the extent and nature of the problem, limits 

delay in performance to that required by the event and takes all reasonable steps 

to minimize delays. This provision shall not be effective unless the failure to 

perform is beyond the control and without the fault or negligence of the 

nonperforming party.
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36. NOTICES. All notices and reports arising out of, or from, the provisions of this 

Agreement must be in writing and given to the parties at the addresses provided 

below, either by regular mail, facsimile, e-mail, or delivery in person:

If to PennDOT:

Alternative Fuels Infrastructure Coordinator
Pennsylvania Department of Transportation
Strategic Development and Implementation Office
Transformational Technology Division
400 North Street, 6th Floor
Harrisburg, PA 17120
ra-pdevcorridors@pa.gov

If to the Contractor: 

[INSERT NAME AND TITLE]
[INSERT MUNICIPALITY OR OTHER ENTITY]
[INSERT STREET ADDRESS OR P.O. BOX]
[INSERT CITY, STATE AND ZIP CODE]
[INSERT TELEPHONE NUMBER]
[INSERT FAX NUMBER]
[INSERT EMAIL ADDRESS]

or to such other person or address as the parties may provide to each other in writing.

37. INTEGRATION AND MERGER. Upon execution, this document, together with 

all exhibits and attachments annexed to it, constitutes the entire agreement 

between the parties and completely expresses their intent. All prior or 

contemporaneous agreements are hereby merged into this document. No 

amendment or modification of this document shall be valid unless it is in writing 

and duly executed and approved by the parties.

[The remainder of this page is intentionally left blank.]
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The parties have executed this agreement to be effective as of the date of the last signature 

affixed below.

Contractor: 

     BY_______________________________
              Signature                              DATE

                _____________________________
     Title

______________________________________________________________________________

DO NOT WRITE BELOW THIS LINE--FOR COMMONWEALTH USE ONLY

COMMONWEALTH OF PENNSYLVANIA
DEPARTMENT OF TRANSPORTATION

BY______________________________

Date

APPROVED AS TO FORM AND LEGALITY

BY______________________________    FUNDS ENCUMBRANCE 

for Chief Counsel Date NO. ______

 

 BY _________________________________

BY _______18-FA82__________________   Office of Comptroller Operations

   Deputy General Counsel Date

BY _______18-FA-82_________________

  Deputy Attorney General  Date

Reimbursement Agreement No. ______ is split ______%, expenditure amount of ______, 
for federal funds and 0%, expenditure amount of $0, for state funds. The related federal 
assistance program name and number is National Electric Vehicle Infrastructure 
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Program; 1058100441. The state program name and number is ______; ______. This 
paragraph does not affect the costs to the Contractor.

18 FA-82.1
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Exhibits to Agreement

Exhibit A – Proposal with Attachments

Exhibit B – Audit Clause

Exhibit C – List of Project Deliverables

Exhibit D – Right-to-Know Law

Exhibit E – Federal Funding Accountability and Transparency Act

Exhibit F - Lobbying Certification Form and, if Applicable, Disclosure of Lobbying 
Activities

Exhibit G – Required Contract Provisions Federal-Aid Construction Contracts (FHWA-
1273)

Exhibit H – Davis-Bacon Act Wage Determinations – Western Pennsylvania

Exhibit I – Davis-Bacon Act Wage Determinations – Southeastern Pennsylvania

Exhibit J – Davis-Bacon Act Wage Determinations – Eastern Pennsylvania
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Exhibit A – Proposal with Attachments 
Will be added by PennDOT upon completion by Prospective Contractor and selection as a Conditional 

Awardee. 
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Exhibit B – Audit Clause 
Applies only if Agreement is federally funded. 

 

AUDIT CLAUSE TO BE USED IN AGREEMENTS WITH SUBRECIPIENTS 

RECEIVING FEDERAL AWARDS F R O M  THE COMMONWEALTH 
 
 
The [NAME OF SUBRECIPIENT] must comply with all applicable federal and state grant 

requirements including The Single Audit Act Amendments of 1996; 2 CFR Part 200 as amended; 

and any other applicable law or regulation, and any amendment to such other applicable law or 

regulation that may be enacted or promulgated by the federal government. 

 

      If the [NAME OF SUBRECIPIENT] is a local government or non-profit organization that expends 

$750,000 or more in federal awards during its fiscal year, the [NAME OF SUBRECIPIENT] is 

required to provide the appropriate single or program specific audit in accordance with the 

provisions outlined in 2 CFR Part 200.501. 
 

  If the [NAME OF SUBRECIPIENT] expends total federal awards of less than the threshold 

established by 2 CFR 200.501, it is exempt from federal audit requirements for  that year, but 

records must be available for review or audit by appropriate officials (or designees) of the federal 

agency , pass-through entity, and Government Accountability Office (GAO). 
 

If the [NAME OF SUBRECIPIENT] is a for-profit entity, it is not subject to the auditing and 

reporting requirements of 2 CFR Part 200, Subpart F - Audit Requirements (Subpart F). 

However, the pass-through commonwealth agency is responsible for establishing requirements, 

as necessary, to ensure compliance by for-profit subrecipients. The contract with the for -profit 

subrecipient should describe applicable compliance requirements and the for-profit 

subrecipient's compliance responsibility. Methods to ensure compliance for federal awards made 

to for-profit subrecipients may include pre award audits, monitoring during the contract and 

post-award audits. The post-award audits may be in the form of a financial audit in accordance 

with Government Auditing Standards, a single audit report or program-specific audit report 

in accordance with Subpart F. However, these post-awa rd audits must be submitted directly to 

the affected commonwealth agency that provided the funding. Only single audit reports for 

local governmental and non-profit subrecipients are electronically submitted to the Federal 

Audit Clearinghouse. 
 

ADDITIONAL POTENTIAL COMPONENTS OF THE SINGLE AUDIT REPORTING 

PACKAGE 
 

      In instances where a federal program-specific audit guide is available, the audit report package 

for a program-specific audit may be different and should be prepared in accordance with the 

appropriate audit guide, Government Auditing Standards, and Subpart F. 
 

   In addition to the requirements of Subpart F, commonwealth agencies may require that the 

single audit reporting packages include additional components in the SEFA, or supplemental 

schedules, as identified through the respective grant agreement. 

 

SUBMISSION OF TH E AUDIT REPORT  
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The [NAME OF SUBRECIPIENT] must submit an electronic copy of the audit report package to 

the Federal Audit Clearinghouse, which shall include the elements outlined in Subpart F. 

Applies only if Agreement is federally funded. 
 

SUBMISSION OF THE FEDERAL AUDIT CLEARINGHOUSE CONFIRMATION  
 

The subrecipients must send a copy of the confirmation from the Federal Audit Clearinghouse 

to the resource account RA-BOASinqleAudit@pa.gov . 

AUDIT OVERSIGHT PROVISIONS. 

The [NAME OF SUBRECIPIENT] is responsible for obtaining the necessary audit and securing 

the services of a certified public accountant or independent governmental auditor. 

The commonwealth reserves the right for federal and state agencies or their authorized 

representatives to perform additional audits of a financial or performance nature, if deemed 

necessary by commonwealth or federal agencies. Any such additional audit work will rely on 

work already performed by the [NAME OF SUBRECIPIENT]'s auditor and the costs for any 

additional work performed by the federal or state agencies will be  borne by those agencies at no 

additional expense to the [NAME OF SUBRECIPIENT]. 

Audit documentation and audit reports must be retained by the [NAME OF SUBRECIPIENT]'s 

auditor for a minimum of five years from the date of issuance of the audit report, unless the 

[NAME OF SUBRECIPIENT]'s auditor is notified in writing by the commonwealth, the cognizant 

federal agency for audit, or the oversight federal agency for audit to extend the retention period.  

Audit documentation wi l l  be made available upon request to authorized representatives of the 

commonwealth, the cognizant federal agency for audit, the oversight federal agency for audit, the 

federal funding agency, or the GAO. 

  

mailto:RA-BOASinqleAudit@pa.gov
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Exhibit C – List of Project Deliverables 
Many deliverables are completed incrementally over multiple stages. Deliverable version types include: 

• Outline – Basic information that discusses how the Prospective Contractor/Contractor will 

achieve the objectives of the deliverable. 

• Draft – A full draft document explaining specific details about how the Prospective 

Contractor/Contractor will achieve the objectives for the deliverable. 

• Final – The final working document explaining specific details about how the Prospective 

Contractor/Contractor will achieve or is achieving the objectives for the deliverable. 

• Update – An update to the final version of a document based on new information received 

while charging equipment is operational. 

• Ongoing – Deliverables that are required to be submitted in a timely manner when the indicated 

event occurs while charging equipment is operational. 

The following table includes a list of required deliverables as part of the four stages of the Project. Each 

deliverable includes a description, the location in the Addenda section of the eGrants Public Portal 

Interface where the deliverable is first addressed (if applicable), and the version types of the document 

that need to be completed during each stage of the Project. Additional deliverables may be identified 

and required, and these will be clearly specified in the final Agreement. 

Deliverable Detail 
eGrants 

Addenda 
Location(s) 

Stages 

0 1 2 3 

Team Experience 
Form 

Description of relevant 
experience 

1.1-B Final -- -- -- 

Project Schedule 
Gantt chart or similar 
project schedule 
document  

1.2-B Draft Final -- -- 

Site Host Letter 
of Commitment  

Letter of Commitment 
from the Site Host 

2.2 Draft Final -- -- 

Site Design 
Site schematic, design, 
and construction plans 

2.3 Draft Final -- -- 

Utility Form 
Information related to the 
utility 

3.1 Final -- -- -- 

Cost Breakdown 
and Narrative 

List of all costs and a 
description including 
details on each specific 
line item in a separate 
narrative 

6.2 Final -- -- -- 

Additional 
Documentation 

Option to provide 
additional information by 
upload 

7.1 Final 
(Optional) 

-- -- -- 
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Deliverable Detail 
eGrants 

Addenda 
Location(s) 

Stages 

0 1 2 3 

Federal Lobbying 
Certification 
Form 

Certification of 
compliance with 
applicable Federal 
lobbying laws 

7.2 Final -- -- -- 

Disclosure of 
Lobbying 
Activities Form 

Disclosure of any legal 
lobbying activities 
according to Federal and 
Pennsylvania laws 

7.3 Final -- -- -- 

Federal Funding 
Accountability 
and 
Transparency 
Act (FFATA) 
Form 

Form describing sub-
award activity and 
executive compensation 

7.4 Final 
(Optional) 

Final -- -- 

Worker 
Protection Form 

Certification of 
compliance with 
applicable Pennsylvania 
state labor and workforce 
safety laws – additional 
forms are required for all 
subcontractors 

7.5 Final -- -- -- 

Written 
Statement on 
Proprietary 
Information and 
Confidentiality 
(Optional) 

Identify any Proprietary 
Information and/or 
confidential trade secrets 
that should not be made 
available to the public 

7.6 Final 
(Optional) 

Final 
(Optional) 

-- -- 

Operations and 
Maintenance 
Plan 

Five-year plan to operate 
and maintain the facility 
for use by the public with 
greater than 97% Uptime 
– includes O&M contract if 
applicable 

-- -- Draft Final -- 

Data 
Management 
and 
Cybersecurity 
Plan 

Plan to manage EV 
charging related data 
including a privacy impact 
assessment and 
cybersecurity plan 

-- -- Draft Final Update 
(Annually) 

Networking 
Agreement 

Five-year plan to provide 
for networking 
connectivity for the 
Charging Station 

-- -- Draft Final -- 
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Deliverable Detail 
eGrants 

Addenda 
Location(s) 

Stages 

0 1 2 3 

Customer 
Service Plan 

Plan to provide charging 
customers with 24/7 
assistance  

-- -- Draft Final -- 

Test Results 
Results from various levels 
of EVSE testing 

-- -- -- Final -- 

Reporting 

Reporting as required per 
forthcoming NEVI 
regulations on the EVSE to 
ensure that the network 
meets FHWA standards of 
access, reliability, and 
convenience operational 
requirements 

-- -- -- -- 

Update 

(Quarterly 
and 

Annually) 

Critical Event 
Notification 

The Contractor shall 
immediately notify 
PennDOT of any critical 
events as specified in 
Section III – Program 
Requirements, Subsection 
A.  

-- -- -- -- 

Ongoing 
(Within 
24hrs of 
Event) 

Audit 
Compliance 

The Contractor shall 
cooperate if selected for 
audit 

-- -- -- -- Ongoing 
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Exhibit D – Right-to-Know Law 
Provisions – Right to Know Law  

 
a. The Pennsylvania Right-to-Know Law, 65 P.S. §§ 67.101-3104, ("RTKL") applies to this 

Contract. For the purpose of these provisions, the term "the Commonwealth" shall refer to the 

contracting Commonwealth agency. 

 

b. If the Commonwealth needs the Contractor's assistance in any matter arising out of the RTKL 

related to this Contract, it shall notify the Contractor using the legal contact information 

provided in this Contract. The Contractor, at any time, may designate a different contact for 

such purpose upon reasonable prior written notice to the Commonwealth. 

 

c. Upon written notification from the Commonwealth that it requires the Contractor's assistance 

in responding to a request under the RTKL for information related to this Contract that may be 

in the Contractor's possession, constituting, or alleged to constitute, a public record in 

accordance with the RTKL ("Requested Information"), the Contractor shall: 

 

1. Provide the Commonwealth, within ten (10) calendar days after receipt of written 

notification, access to, and copies of, any document or information in the Contractor's 

possession arising out of this Contract that the Commonwealth reasonably believes is 

Requested Information and may be a public record under the RTKL; and 

 

2. Provide such other assistance as the Commonwealth may reasonably request, in order to 

comply with the RTKL with respect to this Contract. 

 

d. If the Contractor considers the Requested Information to include a request for a Trade Secret 

or Confidential Proprietary Information, as those terms are defined by the RTKL, or other 

information that the Contractor considers exempt from production under the RTKL, the 

Contractor must notify the Commonwealth and provide, within seven (7) calendar days of 

receiving the written notification, a written statement signed by a representative of the 

Contractor explaining why the requested material is exempt from public disclosure under the 

RTKL. 

 
e. The Commonwealth will rely upon the written statement from the Contractor in denying a 

RTKL request for the Requested Information unless the Commonwealth determines that the 

Requested Information is clearly not protected from disclosure under the RTKL. Should the 

Commonwealth determine that the Requested Information is clearly not exempt from 

disclosure, the Contractor shall provide the Requested Information within five (5) business 

days of receipt of written notification of the Commonwealth's determination. 
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f. If the Contractor fails to provide the Requested Information within the time period required by 

these provisions, the Contractor shall indemnify and hold the Commonwealth harmless for 

any damages, penalties, costs, detriment or harm that the Commonwealth may incur as a result 

of the Contractor's failure, including any statutory damages assessed against the 

Commonwealth. 
 

g. The Commonwealth will reimburse the Contractor for any costs associated with complying 

with these provisions only to the extent allowed under the fee schedule established by the 

Office of Open Records or as otherwise provided by the RTKL if the fee schedule is 

inapplicable. 

 

h. The Contractor may file a legal challenge to any Commonwealth decision to release a record 

to the public with the Office of Open Records, or in the Pennsylvania Courts, however, the 

Contractor shall indemnify the Commonwealth for any legal expenses incurred by the 

Commonwealth as a result of such a challenge and shall hold the Commonwealth harmless for 

any damages, penalties, costs, detriment or harm that the Commonwealth may incur as a result 

of the Contractor's failure, including any statutory damages assessed against the 

Commonwealth, regardless of the outcome of such legal challenge. As between the parties, 

the Contractor agrees to waive all rights or remedies that may be available to it as a result of 

the Commonwealth's disclosure of Requested Information pursuant to the RTKL. 

 

i. The Contractor's duties relating to the RTKL are continuing duties that survive the expiration 

of this Contract and shall continue as long as the Contractor has Requested Information in its 

possession. 
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Exhibit E – Federal Funding Accountability and Transparency Act 
Federal Funding Accountability and Transparency Act 

Subrecipient Agreement Requirements 

The terms "subrecipient, subgrantee and subawardee" used in the following pages and the agreement to which this 

document is attached shall mean the party that is the recipient of federal funds under the agreement to which this 

document is attached. 

1. Registration and Identification Information 

 

Subrecipient must maintain current full registration that permits their entity registration    to 

appear in a public search in the System for Award Management or SAM (www.SAM.gov) at 

all times during which they have active federal awards funded pursuant to this agreement. A 

Unique Entity Identifier (UEI) is issued upon registration in SAM.gov. 

 

Subrecipient must provide its assigned   UEI   to   the   Commonwealth   of   Pennsylvania 

(Commonwealth) along with Subrecipient’s return of the signed agreement. The 

Commonwealth will not process this agreement until such time that Subrecipient provides this 

information. 
 

2. Primary Location 

 

Subrecipient must provide to the Commonwealth the primary location of performance under 

the award, including the city, State, and zip+4. If performance is to occur in multiple locations, 

then Subrecipient must list the location where the most amount of the award is to be 

expended pursuant to this agreement. 
 

Subrecipient must provide this information to the Commonwealth along with Subrecipient’s 

return of the signed agreement. The Commonwealth will not process this agreement until 

such time that Subrecipient provides this information. 

 

3. Compensation of Officers 

 

Subrecipient must provide to the Commonwealth the names and total compensation of the 

five most highly compensated officers of the entity if— 

 

1. the entity in the preceding fiscal year received— 

a. 80 percent or more of its annual gross revenues in Federal awards; and 

b. $30,000,000 or more in annual gross revenues from Federal awards: and 
 

2. the public does not have access to information about the compensation of the senior 

executives of the entity through periodic reports filed under section 13(a) or 15(d) of 

the Securities Exchanges Act of 1934 (15 U.S.C. 78m(a), 78o(d)) or section 6104 of 

the Internal Revenue Code of 1986. See FFATA § 2(b)(1). 

 

If Subrecipient does not meet the conditions listed above, then it must specifically affirm to 

the Commonwealth that the requirements of this clause are inapplicable to the Subrecipient. 

Subrecipient must provide information responding to this question along with Subrecipient’s 

return of the signed agreement. The Commonwealth will not process this agreement until 

such time that Subrecipient provides such information responding to this question. 

 

http://www.sam.gov/
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Federal Funding Accountability and Transparency Act 

Subrecipient Data Sheet 

The Subgrantee must complete Federal Funding Accountability and Transparency Act Subrecipient Data 
Sheet (FFATA Sheet) attached here. The FFATA Sheet is to be completed and incorporated as part of this 
agreement. 
 

Failure to provide accurate information for the Subgrantee named as a party to this agreement or to 
complete the FFATA Sheet will cause the inability of the Commonwealth of Pennsylvania 
(Commonwealth) to process this agreement and resulting in delay or loss of funds to the Subgrantee. 
The Subgrantee’s documentation will be considered incomplete until such time that Subgrantee 
provides accurate FFATA information. 
 

(a) Registration and Identification Information – The Subgrantee must maintain a current full 
registration that permits their entity registration to appear in a public search in the System 
for Award Management or SAM (www.SAM.gov) at all times during which they have active 
federal awards funded pursuant to this agreement. A Unique Entity Identifier (UEI) is issued 
upon registration in SAM.gov. Subgrantee must provide its UEI, to the Commonwealth along 
with the signed agreement. 
 

(b) Primary Location - Subgrantee must provide to the Commonwealth the primary location of 
performance under the award, including the city, State, and zip+4. If performance is to 
occur in multiple locations, then Subgrantee must list the location where the most amount 
of the award is to be expended pursuant to this agreement. 
 

(c) Compensation of Officers - Subgrantee must provide to the Commonwealth the names and 
total compensation of the five most highly compensated officers of the entity if- 

 

1. the entity in the preceding fiscal year received— 
 

a. 80 percent or more of its annual gross revenues in Federal awards; and 
 

b. $30,000,000 or more in annual gross revenues from Federal awards; and 

 
2. the public does not have access to information about the compensation of the senior 

executives of the entity through periodic reports filed under section 13(a) or 15(d) of the 
Securities Exchanges Act of 1934 (15 U.S.C. 78m(a), 78o(d)) or section 6104 of the 
Internal Revenue Code of 1986. See FFATA § 2(b)(1). 

 
If the Subgrantee does not meet the conditions listed above, then it must specifically affirm to the 
Commonwealth that the requirements of this clause are inapplicable to the Subgrantee. Subgrantee must 
provide information responding to this question along with Subgrantee’s return of the signed agreement. 
The Commonwealth will not process this agreement until such time that Subgrantee provides such 
information responding to this question. 
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Exhibit F - Lobbying Certification Form and, if Applicable, Disclosure of 
Lobbying Activities 
 

LOBBYING CERTIFICATION FORM 

(Applies only if Agreement is Federally Funded) 
[Exhibit needs to be printed, completed offline, and then scanned and attached] 

 
Certification for Contracts, Grants, Loans, and Cooperative Agreements 

 

The undersigned certifies, to the best of his or her knowledge and belief, that: 

 

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to 

any person for influencing or attempting to influence an officer or employee of any agency, a member of Congress, 

an officer or employee of Congress, or an employee of a member of Congress in connection with the awarding of 

any federal contract, the making of any federal grant, the making of any federal loan, the entering into of  any 

cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any federal 

contract, grant, loan, or cooperative agreement. 

 

(2) If any funds other than federal appropriated funds have been paid or will be paid to any person for 

influencing or attempting to influence an officer or employee of any agency, a member of Congress, an officer or 

employee of Congress, or an employee of a member of Congress in connection with this federal contract, grant, 

loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure of 

Lobbying Activities, in accordance with its instructions. 

 

(3) The undersigned shall require that the language of this certification be included in the award 

documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and 

cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 

 

This certification is a material representation of fact upon which reliance was placed when this transaction 

was made or entered into. Submission of this certification is a prerequisite for making or entering into this 

transaction imposed under Section 1352, Title 31, U. S. Code. Any person who fails to file the required certification 

shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for such failure. 

 

 

SIGNATURE: ________________________________________________________________________ 

 

 

TITLE: ______________________________________________________________________________ 

 

 

DATE:  ______________________________________________________________________________ 
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Exhibit G - Required Contract Provisions Federal-Aid Construction 
Contracts (FHWA-1273)  
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Exhibit H - Davis-Bacon Act Wage Determinations – Western 
Pennsylvania 
This exhibit will include the current version of the Davis-Bacon Act Wage Determinations for Western 

Pennsylvania including the following counties: 

Allegheny, Armstrong, Beaver, Bedford, Blair, Butler, Cambria, Cameron, Centre, Clarion, 

Clearfield, Clinton, Crawford, Elk, Erie, Fayette, Forest, Franklin, Fulton, Greene, Huntingdon, 

Indiana, Jefferson, Lawrence, McKean, Mercer, Mifflin, Potter, Somerset, Venango, Warren, 

Washington, Westmoreland 

The Davis-Bacon Act Wage Determinations as of October 27, 2023, are included in Appendix XI of the 

Round 1A NEVI Funding Opportunity released November 13, 2023. 
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Exhibit I - Davis-Bacon Act Wage Determinations – Southeastern 
Pennsylvania 
This exhibit will include the current version of the Davis-Bacon Act Wage Determinations for 

Southeastern Pennsylvania including the following counties: 

Bucks, Chester, Delaware, Montgomery, Philadelphia 

The Davis-Bacon Act Wage Determinations as of October 27, 2023, are included in Appendix XI of the 

Round 1A NEVI Funding Opportunity released November 13, 2023. 
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Exhibit J - Davis-Bacon Act Wage Determinations – Eastern Pennsylvania 
This exhibit will include the current version of the Davis-Bacon Act Wage Determinations for Eastern 

Pennsylvania including the following counties: 

Adams, Berks, Bradford, Carbon, Columbia, Cumberland, Dauphin, Juniata, Lackawanna, 

Lancaster, Lebanon, Lehigh, Luzerne, Lycoming, Monroe, Montour, Northampton, 

Northumberland, Perry, Pike, Schuylkill, Snyder, Sullivan, Susquehanna, Tioga, Union, Wayne, 

Wyoming, York 

The Davis-Bacon Act Wage Determinations as of October 27, 2023, are included in Appendix XI of the 

Round 1A NEVI Funding Opportunity released November 13, 2023. 
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